



Waukesha Water Utility

SERVING WAUKESHA SINCE 1886

115 DELAFIELD STREET
WAUKESHA, WI 53188-3615

Telephone: (262) 521-5272 • Fax: (262) 521-5265 • E-mail: contactus@waukesha-water.com

MEMORANDUM

DATE: March 16, 2017

TO: Dan Duchniak, P.E.

FROM: Chris Walter, P.E.

RE: N. West Ave to Mountain Ave (GLCD0008) Water Main Improvements

The bids for the N. West Ave. to Mountain Ave. Water Main and Sanitary Sewer Improvements project were opened by the Water Utility at 10am on Tuesday, March 14, 2017. There were 3 bidders which are shown in the table below. Action by the Board of Public Works is scheduled for March 23, 2017, and action by the Common Council is scheduled to occur at their April 6, 2017 meeting.

Contractor	Total Water Base Bid	Total Sewer Base Bid	Total Roadway Bid	Total Water Bid + ½ Roadway Bid (Rock Drilling Under River)	Total Water Bid + ½ Roadway Bid with Alternate (Open Cut River)
Advance Construction 2141 Woodale Ave. Green Bay, WI 54313	\$1,263,544.00	\$173,055.15	\$194,014.50	\$1,360,551.25	\$1,013,551.25
American Sewer Services, Inc. N2768 Cty Road P Rubicon, WI 53078	\$1,315,200.00	\$264,072.50	\$227,961.50	\$1,429,180.75	Did Not Submit Alternate Bid
Super Excavators, Inc. N59W14601 Bobolink Ave. Menomonee Falls, WI 53051	\$2,193,300.00	\$296,390.00	\$191,385.00	\$2,288,992.50	\$1,113,992.50

The project is part of our 1% water main replacement program and was budgeted for 2017 construction. Please note this project is a continuation of the ongoing "Main Street / Segment AC" project that is needed for future water supply hydraulics across the City and was outlined in the 2012 AECOM Technical Memo #3.

Recommended Motion: Move to approve the Total Water Bid plus one half of the Roadway Bid, totaling \$1,360,551.25, for the Waukesha Water Utility's portion of the Water Utility's contract with Advance Construction, Inc., for the N. West Ave to Mountain Ave Water Main and Sanitary Sewer Improvements. If permit approval for open cut installation across the river is obtained from the DNR, a credit of \$347,000 will be transferred to the contract for an adjusted total of \$1,013,551.25.

**West Avenue to Mountain Avenue:
Replacing 6-inch from 1927 and 8-inch from 1913 with 24" Ductile Iron**

