
Process Structural Electrical Controls Mechanical raSmith

Stohl Lockett Kimmler Holzwart TeBeest Grunwald Wojtkiewicz Team QC E-IV E-III E-II E-I E-II Admin II Total Total
Survey/We

tlands Total
Task 235$ 180$ 160$ 145$ 145$ 115$ 160$ 190$ 160$ 145$ 130$ 115$ 130$ 70$ Hours Labor Expenses Geotech  Traffic Cost
Interceptor Segments - Sunset Drive to Fox Point Pump Station and Burr Oak to Fox Point Pump Station 150,770$

1 Utility Meeting 1 4 8 13 1,680$ 1,680$

Bi-Weekly Conference Calls 24 24 12 60 9,180$ 9,180$

60% Plan Review Meeting 4 4 2 10 1,530$ 75$ 1,605$

90% Plan Review Meeting 4 4 2 10 1,530$ 75$ 1,605$

Public Information Meeting 4 4 8 16 2,220$ 75$ 2,295$

Pre-Construction Conference 6 6 870$ 870$

2 Obtain permission to access 2 4 6 640$ 640$

3 Wetland Delineation 2 4 4 10 1,400$ 7,500$ 8,900$

4 Topographic Survey 2 4 4 10 1,400$ 25,000$ 26,400$

5 Construction Documents

60% Plans 6 20 32 120 178 22,300$ 22,300$

90% Plans 6 20 24 80 130 16,540$ 16,540$

Final Construction Documents 4 20 50 74 9,290$ 9,290$

Special Provisions 8 4 24 8 44 6,480$ 6,480$

Cost Estimate 2 6 2 16 16 42 6,030$ 6,030$

6 Easement Acquisition

Prepare Legal Description & Exhibit (Assume 2) 2 2 4 520$ 1,000$ 1,520$

Easement Negotiations and Meetings (Assume 1) 4 4 580$ 75$ 655$

7 Geotechnical Investigation 4 4 8 1,040$ 14,000$ 15,040$

8 Dewatering 4 4 8 16 2,520$ 2,520$

9 Traffic Signals and Street Lighting - - -$ -$ -$

10 Permits 8 24 32 64 8,440$ 8,440$

11 Utility Coordination 24 4 28 3,940$ 3,940$

12 Bidding 4 8 8 4 8 32 4,840$ 4,840$

Fox Point & West Ave Pump Station Design 170,670$

Attend Kick-off Meeting and Visit Site 6 6 960$ 75$ 1,035$

Building and Equipment Sizing 24 32 32 32 8 128 19,280$ 19,280$

Preliminary Design 24 32 16 120 120 96 32 24 464 66,920$ 66,920$

Final Design 4 32 32 16 80 80 64 24 16 348 50,980$ 50,980$

Specifications 12 12 16 24 24 6 12 106 15,850$ 15,850$

Prepare Cost Opinion 12 3 16 16 24 16 12 12 111 16,605$ 16,605$

Heyer and Milky Way Upgrades 52,920$

2 Obtain permission to access 2 2 140$ 140$

3 Wetland Delineation - -$ 2,000$ 2,000$

4 Topographic Survey - -$ 5,840$ 5,840$

5 Construction Documents - -$ -$

Visit Site 4 4 640$ 640$

Building and Equipment Sizing 4 20 16 20 12 8 80 11,300$ 11,300$

Preliminary Design 4 12 4 20 16 32 12 8 108 14,820$ 14,820$

Final Design 4 8 12 4 24 4 4 60 8,100$ 8,100$

Special Provisions/Specifications 8 8 16 2,600$ 2,600$

Prepare Cost Opinion 8 4 4 4 4 24 3,360$ 3,360$

6 Geotechnical Investigation - -$ -$

7 Dewatering 4 4 4 12 1,940$ 1,940$

8 Traffic Signals and Street Lighting - -$ 500$ 500$

9 Permits 4 4 4 12 1,680$ 1,680$

- -$ -$

Loan Support and Post Design 37,820$

13 Facilities Plan Submittal 8 8 16 32 5,160$ 5,160$

14 CWF Loan Application Assistance 50 50 8,000$ 8,000$

15 Post Design Services 72 24 24 24 12 12 12 180 24,660$ 24,660$

Total 6 189 34 308 80 455 50 72 390 344 336 118 108 18 2,508 355,965$ 375$ 14,000$ 41,840$ 412,180$
Total Labor Dollars by Labor Class 1,410$ 34,020$ 5,440$ 44,660$ 11,600$ 52,325$ 8,000$ 13,680$ 62,400$ 49,880$ 43,680$ 13,570$ 14,040$ 1,260$
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