
City of Waukesha
Design Engineering Services for Greenmeadow Pump Station & Force Main

Greenmeadow Pump Station to the Clean Water Plant
Fee Estimate Summary - Donohue & Associates, Inc.

Nevers Kimmler Holzwart Howe Bergstrom Elec Mech Struct Eng. I I&C Admin Total Total Total
Task 235$       170$         120$          155$          135$          185$         170$         155$         110$          135$        70$         Hours Labor Expenses TerraTec Brierley PSI TADI Cost

SURVEY/GEOTECH 71,741$        
Topographic Survey 4               4               8             1,160$         23,221$   24,381$        

Subsurface Investigation & Engineering 8               8             1,360$         27,500$   18,500$   47,360$        

DESIGN DEVELOPMENT/CONSTRUCTION DOCS. 293,910$      
Bi-weekly Conference Calls 1             16             16              33            5,115$         5,115$          

Prepare Preliminary Plans and Specifications 4             114           212            20              152            24              15             40              74               80             8              743          102,070$     102,070$      

Prepare Preliminary Cost Estimate 2             2               8               4                16              6                6               8                6               8              66            9,290$         9,290$          

Review Preliminary Plans and Specifications with Own 2             8               4               8                16              38            5,710$         300$        6,010$          

Prepare Bidding Documents 4             74             204            24              136            60              40             96              50               44             8              740          104,860$     104,860$      

Review Bidding Documents with Owner 2             8               4               8                16              38            5,710$         300$        6,010$          

Prepare Final Cost Estimate 2             10             16             8                8                6                6               8                8                 6               8              86            12,030$       12,030$        

Quality Control Review and Incorporation 20             8               6                12              12              6               20              6               4              94            14,340$       14,340$        

Easement Negotiations and Meetings (Assume 2) 16             16            2,720$         150$        1,000$     3,870$          

Public Information Meeting & Preparation 1             20             8                29            4,875$         4,875$          

Prepare Permits 8               46             54            6,880$         6,880$          

Phase 1 Hazardous Material Assessment 4               12             16            2,120$         2,120$          

Bidding Document Review Meeting with Owner 8               8                16            2,600$         300$        2,900$          

Finalize Bidding Documents 2             2               6               4                40              8                4               12              8                 6               4              96            13,540$       13,540$        

-          -$             -$             

BIDDING 10,218$        
Respond to Bidders Questions 2               4               2                8                4                4               4                4               4              36            5,070$         5,070$          

Attend Pre-Bid Meeting 8                8             1,240$         74$          1,314$          

Prepare Addenda if needed 2               6               2                6                16            2,180$         2,180$          

Review Bid Tab/Recommend Bidder 2               2                4             650$            650$            

Preconstruction Meeting 6                6             930$            74$          1,004$          

Total 20           328           534            118            426            120            81             188            140             152           44            2,151       304,450$     1,198$     24,221$   27,500$   18,500$   -$         375,869$    
Labor Dollars 4,700$    55,760$    64,080$     18,290$     57,510$     22,200$     13,770$     29,140$     15,400$      20,520$    3,080$     


