

**2018 NORTHVIEW ROAD UTILITY AND STREET
RECONSTRUCTION - PHASE I
CONSTRUCTION MANAGEMENT SERVICES**

	<u>Corre, Inc</u> Chris Nies PM Brad Porter, Joe Gruenhagen CSR I Mitchell Bourin, CSR II Eric Andritsch Scott Koffarnus			<u>Graef, Inc</u> Bob Warren PM Tom Payne, CSR I John Delsman, CSR II Scott Kurtz Ben Brandt			<u>SEH, Inc</u> Brian Pehl, PM Steve Yoss, CSR I Robert Malzahn, CSR I Dan Pedersen, CSR II			<u>Sigma Group</u> John Kastner, PM Tim Petrofske, CSR I Philip Beuscher, CSR II Taylor Placek Kevin Slotke		
	Rate	COW Est Hours	COW Estimated	Rate	COW Est Hours	COW Estimated	Rate	COW Est Hours	COW Estimated	Rate	COW Est Hours	COW Estimated
CSR I 25 days @8/day	\$ 72.63	200	\$ 14,526.00	\$ 75.00	200	\$ 15,000.00	\$ 105.00	200	\$ 21,000.00	\$ 78.00	200	\$ 15,600.00
CSR II 100 days @10hr/day + 20 days@8/day	\$ 86.82	1160	\$ 100,711.20	\$ 92.00	1160	\$ 106,720.00	\$ 85.00	1160	\$ 98,600.00	\$ 92.00	1160	\$ 106,720.00
Construction Project Manager	\$ 111.96	80	\$ 8,956.80	\$ 170.00	80	\$ 13,600.00	\$ 130.00	80	\$ 10,400.00	\$ 120.00	80	\$ 9,600.00
Record Drawing Preparation (Lump Sum)	\$ 89.99	-	\$ 4,049.70	\$ 101.00	-	\$ 3,000.00	\$ 85.00	-	\$ 3,825.00	\$ 75.00	-	\$ 3,000.00
Construction Staking / Surveying	\$ 121.51	350	\$ 42,528.50	\$ 125.00	350	\$ 43,750.00	\$ 125.00	350	\$ 43,750.00	\$ 150.00	350	\$ 52,500.00

Construction & Staking

\$ 170,800.00

\$ 182,100.00

\$ 177,600.00

\$ 187,500.00

Recommend Approval of Corre, Inc for Northview Road Utility and Street Reconstruciton Phase I - Construction Management