



MEMORANDUM

DATE: January 21, 2016

TO: Dan Duchniak, General Manager

FROM: Kelly Zylstra, Technical Services Manager

RE: Moreland Blvd, Manhattan Drive to I94 Project – M00453 (DOT project I.D. 2200-16-71)

The WISDOT “let” the reconstruction project on Moreland Blvd, from Manhattan Drive to I94, on Tuesday January 12, 2016. The engineering estimate in the Project Agreement with DOT for our share of the construction is approximately \$69,000.

There were six bidders listed in the bid letting information available from DOT. The summary information is contained in the table below. The name of the underground contractor that the low bidder is planning to use has not yet been provided to us.

Prime Contractor	Overall Bid Price	Water Main Unit Price
Payne and Dolan, Inc.	\$8,892,406.26	\$39,815.00
Cornerstone USA, LLC.	\$9,035,978.93	\$49,850.00
Zignego Company, Inc.	\$9,270,000.00	\$39,815.00
Vinton Construction Company	\$9,372,616.17	\$69,236.00
Michels Corporation	\$9,838,568.41	\$86,000.00
Stark Pavement Corporation	\$10,581,430.56	\$54,143.00

The \$70,440 budgeted in account 3431 will also cover the additional costs to the Utility of internal construction inspection, tapping the existing main, and as-built costs.

Suggested Motion: Move to approve the water main replacement unit price contract and DOT construction engineering fee totaling \$45,790 for the Waukesha Water Utility’s portion of a Wisconsin Department of Transportation contract for Moreland Blvd, from Manhattan to I94; DOT project I.D. 2200-16-71.