lyn

Telephone: (262) 521-5272 • Fax: (262) 521-5265 • E-mail: contactus@waukesha-water.com

MEMORANDUM

DATE: March 10, 2016

TO: Dan Duchniak, P.E.

FROM: Kelly Zylstra, P.E.

RE: Grand Avenue, Hoover Avenue to Estberg Water Service Adjustments and Water Main

Bids for the water service adjustment and water main project on Grand Avenue from Hoover and Estberg were opened by the Water Utility staff on Tuesday March 8, 2016. The three bids are shown in the table below. The Board of Public Works is scheduled to take action on the bid at their March 17th meeting, with action by the Common Council scheduled to occur at their April 7th meeting. The project construction completed date is June 3rd.

Contractor	Total Cost
American Sewer Services, Inc.	\$297,882.00
N2768 County Road P, Rubicon, WI 53078	\$297,882.00
Mid City Plumbing and Heating, Inc.	\$371,070.00
12930 W. Custer Avenue, Butler, WI 53007	\$571,070.00
Reesemans Excavating & Grading, Inc.	\$395,348.00
28815 Bushnell Road, Burlington WI 53105	\$395,348.00

There are two existing mains in this area, a 6-inch diameter installed in 1929 and a 12-inch water main installed in 1956. The plan is to move all of the existing water service connections onto the 12-inch main and abandon the 6-inch main. This will also require water mains be connected to the 12-inch main at all of the cross streets. This is a water utility project being done in advance of the City paving project for this street.

Funds were included in account 3431 of the budget for this project.

Additional costs to the Utility include contract administration, construction inspection, tapping fees, soil compaction testing, and as-built costs. The current project estimated cost remains at \$400,000 as approved in January 2016.

Recommended Motion: Move to approve the unit price contract totaling \$297,882 with American Sewer Services, Inc. for the Water Main Replacement and Service Adjustment project using the monies budgeted in account #3431.