



# Waukesha Water Utility

SERVING WAUKESHA SINCE 1886

115 DELAFIELD STREET  
WAUKESHA, WI 53188-3615

Telephone: (262) 521-5272 • Fax: (262) 521-5265 • E-mail: [contactus@waukesha-water.com](mailto:contactus@waukesha-water.com)

## MEMORANDUM

DATE: February 16, 2016

TO: Dan Duchniak, P.E.

FROM: Kelly Zylstra, P.E.

RE: Les Paul Parkway Water Main Replacement – Phase 2

Bids for Phase 2 of the water main replacement project on the Les Paul Parkway between Sunset Drive and Broadway were opened on Tuesday February 16, 2016. The 7 bidders are shown in the table below. The Board of Public Works is scheduled to take action on the bid at their March 3<sup>rd</sup> meeting with action by the Common Council scheduled to occur at their March 15<sup>th</sup> meeting. The project construction is planned from April until November 2016.


Contractor	Total Cost
American Sewer Services, Inc. N2768 County Road P, Rubicon, WI 53078	\$4,586,435.00
PTS Contractors, Inc 4075 Eaton Road, Green Bay, WI 54311	\$4,933,696.00
MJ Construction, Inc. 8617 W. Kaul Avenue, Milwaukee, WI 53225	\$4,955,871.00
Globe Contractors, Inc. N50 W23076 Betker Rd., Pewaukee 53072	\$5,840,586.00
Advance Construction, Inc. 2141 Woodale Ave, Green Bay 54313	\$6,332,776.25
Super Excavators, Inc. N59 W14601 Bobolink Avenue, Menomonee Falls, WI 53051	\$6,954,760.00
Dorner, Inc. E506 Luxemburg Road, Luxemburg, WI 534217	\$7,287,825.00

The project will involve replacement of an existing 16-inch diameter main serving the Central Zone with a 24-inch diameter main (segment AA), and the addition of a 12-inch diameter main that will provide a second feed to the Reduced Southeast Pressure Zone (Segment AW). Both mains are needed regardless of the source of future water supply and are part of the master planning documents prepared by AECOM.

Additional costs to the Utility include contract administration, construction inspection, surveying fees, tapping fees, soil compaction testing, and as-built costs. The current project estimated cost is \$5,500,000 compared to the \$8,721,000 that was approved in December 2015.


**Recommended Motion:** Move to approve the water main replacement unit price contract totaling \$4,586,435 with American Sewer Services, Inc. for Phase 2 of the Les Paul Parkway Water Main Replacement project using the monies budgeted in account #3431.

Les Paul Parkway - E Sunset Dr to E Broadway  
Replace 16" with 24" - DSI Segment AA  
Install new 12" E Sunset Dr to Oriole Dr - DSI Segment AW



**Legend**

- ⊕ HYDRANT
- ⊗ MAIN VALVE
- ⊙ HYDRANT VALVE
- ⊕ SERVICE VALVE
- WATER MAIN
- WATER SERVICE
- PROP 24" MAIN
- PROP 12" MAIN
- ▭ PARCEL LINES



1 inch = 1,000 feet