

MEMORANDUM

DATE: March 19, 2015

TO: Dan Duchniak

FROM: Kelly Zylstra, Technical Services Manager

RE: Maple Avenue (M00480) Water Main Project

Bids for the Maple Avenue Utility and Street Improvements were opened on Friday March 13, 2015. There were 3 bidders; they are shown in the table below. The Board of Public Works is scheduled to take action on the bid at their March 19th meeting; engineering staff is recommending the concrete street option that was bid. Action by the Common Council is scheduled to occur at their April 9th meeting.

Contractor	Total Cost – Concrete Option	Water Main Project Cost – Concrete Option
Advance Construction, Inc. 2141 Woodale Ave, Green Bay 54313	\$1,756,731.50	\$546,320
Globe Contractors, Inc. N50 W23076 Betker Rd., Pewaukee 53072	\$2,048,674.70	\$649,329
American Sewer Services, Inc. N2768 County Road P, Rubicon, WI 53078	\$2,336,559.70	\$645,971

The project will involve the replacement of the 6-inch water main from 1912 on Maple Avenue from Wisconsin Avenue to College Ave with new 8-inch water main. The project construction is planned from May 2015 until mid-August 2015.

Additional costs to the Utility include fees to the city for contract administration, our internal construction inspection, surveying fees, tapping fees, soil compaction testing, and as-built costs. The current project estimated cost is \$625,000, compared to the \$809,323 budgeted in account #3431 for this project.

Recommended Motion: Move to approve the water main replacement unit price contract and 1% city administration fee totaling \$551,785 for the Waukesha Water Utility’s portion of the City of Waukesha Public Works contract with Advance Construction, Inc. for the Maple Avenue Utility and Street Improvements.