
Table 1 - Waukesha WWTP Modifications Post Design Services Proposal

Strand Selected for Construction Observation

Stearns Witthuhn Anderson Lee Fisher Thimm Carreros Maki N/A Kress Sill Gander Rank Lindert Arant Matzen Larson Staff Staff Total

QCE Process PM WW Lead Elec Elec Elec Lead Str Str Arch Lead Mech Mech Site Stormwtr AD Eng AD Eng Op Spec ACAD Office Hours Labor

Raw Rate $62.85 $41.15 $30.96 $34.88 $48.28 $32.92 $34.02 $51.84 $37.26 $40.36 $34.02 $54.72 $47.63 $80.00 $60.00 $37.58 $31.76 $29.48

1. Post Design Services 8,320 331,919$        

a. Review and reply to RFIs (180) ($970 per RFI) 45 300 200 130 120 30 30 60 30 18 32 18 18 36 60 45 90 1,262 52,149$          

b. Request for price proposals (25) ($1,560 per RFPP) 10 75 25 25 25 25 25 10 10 10 20 20 280 11,413$          

c. Shop drawing review 40 1750 800 1150 340 460 200 220 160 80 400 40 20 60 260 40 60 6,080 238,553$        

d. Attend meeting at request of City (130 hours) ($106 to $200 per hour) 10 80 10 10 10 10 130 5,894$            

e. Participate in conference calls (60 hours) ($106 to $200 per hour) 10 10 10 10 10 10 60 2,899$            

f. Participate on partial utilization review (if authorized) ($106 to $200 per hour) 2 8 8 8 8 8 42 1,698$            

g. Conduct substantial completion review ($106 to $200 per hour) 2 40 8 16 8 8 12 8 8 8 118 5,174$            

h. Final completion review 100 8 108 4,351$            

i. SCADA functionality tests 120 80 40 240 9,788$            

2. Operation and Maintenance Manual 994 35,718$          

a. Prepare updated O&M manual and submit 2 copies of draft for review 32 320 16 40 16 8 20 8 60 166 64 48 798 28,624$          

b. Meet to discuss comments 8 8 16 630$                

c. Update manual with necessary revisions 16 32 8 4 8 56 24 32 180 6,464$            

3. Startup and Training 802 27,096$          

a. Provide combined process and equipment startup training

i. Classroom training on operational theory and design goals 20 450 80 20 20 590 18,986$          

ii. Field training, manufacturer training, SCADA interface training 20 112 132 5,032$            

b. Post startup assistance (if authorized) ($106 to $200 per hour) 20 60 80 3,078$            

4. Record Drawings 488 15,949$          

a. Prepare record drawings based on contractor's markups 24 24 120 168 5,636$            

b. Create master drawing set 16 304 320 10,313$          

5. Onsite SCADA Services 1,650 63,206$          

a. Design and install HMI screens (WWTP and PS's) 500 700 300 1,500 57,390$          

b. WIMS programming coordination 50 100 150 5,816$            

119 2,569 1,770 1,385 1,149 1,343 570 323 0 267 146 466 66 38 104 426 582 637 294 12,254 473,888$        

Total "Contract" Hours/Raw Labor Cost 12,132 469,112$        

Total "If Authorized" Hours/Raw Labor Cost 122 4,776$            
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