

Telephone: (262) 521-5272 • Fax: (262) 521-5265 • E-mail: contactus@waukeshawater.com

MEMORANDUM

DATE: May 9, 2017

TO: Dan Duchniak, P.E.

Chris Walter, P.E. FROM:

RE: Caroline Street (M00509) Water Main Replacement

The bids for the Caroline Street Utility and Street Improvement project were opened by the City at 11 am on Friday, April 28, 2017. There were 5 bidders; they are shown in the table below. Action by the Common Council will take place at their May 16, 2017 meeting where the contract will be recommended for award to Advance Construction in the amount of \$418,798.50.

| Contractor | Total Cost | Water Main Project Cost |
|-------------------------------------|--------------|-------------------------|
| Advance Construction | | |
| 2141 Woodale Avenue | \$418,798.50 | \$158,911.40 |
| Green Bay, WI 54313 | | |
| Globe Contractors, Inc. | | |
| N50W23076 Betker Road | \$431,814.00 | \$157,800.00 |
| Pewaukee, WI 53072 | | |
| PTS Contractors | | |
| 4075 Eaton Road | \$440,879.60 | \$163,597.00 |
| Green Bay, WI 54311 | | |
| American Sewer Services, Inc. | | |
| N2768 County Road P | \$514,293.00 | \$207,070.00 |
| Rubicon, WI 53078 | | |
| Willkomm Excavating & Grading, Inc. | | |
| 17108 County Line Road | \$544,213.00 | \$176,841.00 |
| Union Grove, Wi 53182 | | |

The project is part of our 1% water main replacement program and was budgeted for 2017 construction. We are replacing the existing 6-inch cast iron main installed in 1911 with new 8-inch main.

At the April 2017 meeting, the Commission approved the project at a total cost of \$240,000.00 using the monies budgeted in account #3431. Bids came in favorably therefore the cost is now estimated at \$200,000.00.

Recommended Motion: Move to ratify and approve the water main replacement unit price contract and 1% city administration fee totaling \$160,500.51 for the Waukesha Water Utility's portion of the City of Waukesha Public Works contract with Advance Construction, Inc. for the Caroline Street Utility and Street Improvements.

