

ARCADIAN AVENUE UTILITY AND STREET IMPROVEMENTS

ALTERNATE BID - HMA PAVEMENT

Bids Received: Friday, April 14, 2017 at 11:00 a.m.

No.	Approx. Quantities	Item Description	Unit	Bidder #1		Bidder #2		Bidder #3		Bidder #4		Bidder #5	
				Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid
				Advance Construction, Inc. 2141 Woodale Avenue Green Bay, WI 54313	PTS Contractors, Inc. 4075 Eaton Road Green Bay, WI 54311		Stark Pavement Corp. 12845 W. Burleigh Road Brookfield, WI 53005		LaLonde Contractors, Inc. 1609 Lincoln Avenue Waukesha, WI 53186		Super Excavators, Inc. N59 W14601 Boblink Avenue Menomonone Falls, WI 53051		
TOTAL				\$ 1,784,219.55	\$ 1,984,616.90	\$ 1,987,920.05	\$ 2,025,970.25	\$ 2,094,843.55					
1	840.0	Lin. Ft. of 12-Inch Water Main and Fittings	Lin. Ft.	\$ 85.00	\$ 71,400.00	\$ 109.00	\$ 91,560.00	\$ 120.00	\$ 100,800.00	\$ 85.00	\$ 71,400.00	\$ 127.00	\$ 106,680.00
2	40.0	Lin. Ft. of 12-Inch D.I. Water Main and Fittings	Lin. Ft.	\$ 367.00	\$ 14,680.00	\$ 445.00	\$ 17,800.00	\$ 400.00	\$ 16,000.00	\$ 367.00	\$ 14,680.00	\$ 400.00	\$ 16,000.00
3	570.0	Lin. Ft. of 8-Inch Water Main and Fittings	Lin. Ft.	\$ 112.50	\$ 64,125.00	\$ 125.00	\$ 71,250.00	\$ 70.00	\$ 39,900.00	\$ 112.50	\$ 64,125.00	\$ 75.00	\$ 42,750.00
4	10.0	Lin. Ft. of 6-Inch D.I. Water Main and Fittings	Lin. Ft.	\$ 195.00	\$ 1,950.00	\$ 339.00	\$ 3,390.00	\$ 300.00	\$ 3,000.00	\$ 195.00	\$ 1,950.00	\$ 375.00	\$ 3,750.00
5	6	Furnish and Install 12" Gate Valve & Box	Each	\$ 2,115.00	\$ 12,690.00	\$ 2,185.00	\$ 13,110.00	\$ 2,700.00	\$ 16,200.00	\$ 2,115.00	\$ 12,690.00	\$ 3,000.00	\$ 18,000.00
6	5	Furnish and Install 8" Gate Valve & Box	Each	\$ 1,243.00	\$ 6,215.00	\$ 1,282.00	\$ 6,410.00	\$ 1,500.00	\$ 7,500.00	\$ 1,243.00	\$ 6,215.00	\$ 1,800.00	\$ 9,000.00
7	2	Furnish and Install Hydrant Assembly	Each	\$ 4,630.00	\$ 9,260.00	\$ 4,370.00	\$ 8,740.00	\$ 7,000.00	\$ 14,000.00	\$ 4,630.00	\$ 9,260.00	\$ 7,500.00	\$ 15,000.00
8	2	Furnish and Install 6" D.I. Lead or 6" - 90° Swivel x Swivel and Hydrant	Each	\$ 4,657.00	\$ 9,314.00	\$ 9,188.00	\$ 18,376.00	\$ 7,200.00	\$ 14,400.00	\$ 4,657.00	\$ 9,314.00	\$ 7,500.00	\$ 15,000.00
9	4	Connect Service Lateral (SL1)	Each	\$ 1,602.00	\$ 6,408.00	\$ 3,454.00	\$ 13,816.00	\$ 3,700.00	\$ 14,800.00	\$ 1,602.00	\$ 6,408.00	\$ 4,000.00	\$ 16,000.00
10	11	Connect Service Lateral (SL2)	Each	\$ 2,576.00	\$ 28,336.00	\$ 2,216.00	\$ 24,376.00	\$ 2,700.00	\$ 29,700.00	\$ 2,576.00	\$ 28,336.00	\$ 3,000.00	\$ 33,000.00
11	3	Connect Service Lateral (WWU Tap) (SL3)	Each	\$ 3,241.00	\$ 9,723.00	\$ 4,298.00	\$ 12,894.00	\$ 5,000.00	\$ 15,000.00	\$ 3,241.00	\$ 9,723.00	\$ 5,500.00	\$ 16,500.00
12	3	Connect Service Lateral (WWU Tap) (SL4)	Each	\$ 3,631.00	\$ 10,893.00	\$ 4,490.00	\$ 13,470.00	\$ 5,200.00	\$ 15,600.00	\$ 3,631.00	\$ 10,893.00	\$ 5,700.00	\$ 17,100.00
13	3	Connect Service Lateral (SL5)	Each	\$ 1,662.00	\$ 4,986.00	\$ 3,260.00	\$ 9,780.00	\$ 3,500.00	\$ 10,500.00	\$ 1,662.00	\$ 4,986.00	\$ 3,700.00	\$ 11,100.00
14	2	Connect Service Lateral (WWU Tap) (SL6)	Each	\$ 2,278.00	\$ 4,556.00	\$ 1,551.00	\$ 3,102.00	\$ 1,800.00	\$ 3,600.00	\$ 2,278.00	\$ 4,556.00	\$ 2,200.00	\$ 4,400.00
15	1	Connect Service Lateral (SL7)	Each	\$ 5,330.00	\$ 5,330.00	\$ 5,191.00	\$ 5,191.00	\$ 7,200.00	\$ 7,200.00	\$ 5,330.00	\$ 5,330.00	\$ 7,800.00	\$ 7,800.00
16	2	Furnish and Install Curb Boxes and Rods Where Needed	Each	\$ 800.00	\$ 1,600.00	\$ 1,208.00	\$ 2,416.00	\$ 610.00	\$ 1,220.00	\$ 800.00	\$ 1,600.00	\$ 675.00	\$ 1,350.00
17	2	Furnish and Install Curb Stops Where Needed	Each	\$ 580.00	\$ 1,160.00	\$ 1,228.00	\$ 2,456.00	\$ 650.00	\$ 1,300.00	\$ 580.00	\$ 1,160.00	\$ 690.00	\$ 1,380.00
18	6	Abandon Existing Hydrants	Each	\$ 500.00	\$ 3,000.00	\$ 365.00	\$ 2,190.00	\$ 1,000.00	\$ 6,000.00	\$ 500.00	\$ 3,000.00	\$ 1,200.00	\$ 7,200.00
19	1	Abandon Valve Boxes & Manholes	Lump Sum	\$ 1,000.00	\$ 1,000.00	\$ 1,812.00	\$ 1,812.00	\$ 9,000.00	\$ 9,000.00	\$ 1,000.00	\$ 1,000.00	\$ 10,000.00	\$ 10,000.00
20	132.0	Lin Ft of 18-Inch Sanitary Sewer (PVC)	Lin. Ft.	\$ 193.50	\$ 25,542.00	\$ 150.00	\$ 19,800.00	\$ 180.00	\$ 23,760.00	\$ 193.50	\$ 25,542.00	\$ 198.00	\$ 26,136.00
21	1,659.0	Lin Ft of 8-Inch Sanitary Sewer (PVC)	Lin. Ft.	\$ 99.00	\$ 164,241.00	\$ 103.00	\$ 170,877.00	\$ 115.00	\$ 190,785.00	\$ 99.00	\$ 164,241.00	\$ 128.00	\$ 212,352.00
22	585.0	6-Inch Lateral Replacement (Open Cut)	Lin. Ft.	\$ 110.00	\$ 64,350.00	\$ 113.00	\$ 66,105.00	\$ 90.00	\$ 52,650.00	\$ 110.00	\$ 64,350.00	\$ 100.00	\$ 58,500.00
23	35.0	6-Inch Lateral Replacement (Pipe Bursting)	Lin. Ft.	\$ 30.00	\$ 1,050.00	\$ 53.00	\$ 1,855.00	\$ 95.00	\$ 3,325.00	\$ 30.00	\$ 1,050.00	\$ 105.00	\$ 3,675.00
24	1.0	Excavation and Lateral Connection at Right-of-Way (Pipe Bursting)	Each	\$ 600.00	\$ 600.00	\$ 1,173.00	\$ 1,173.00	\$ 1,300.00	\$ 1,300.00	\$ 600.00	\$ 600.00	\$ 1,400.00	\$ 1,400.00
25	100.0	Vert. Ft. of Sanitary Manhole	Vert. Ft.	\$ 278.00	\$ 27,800.00	\$ 268.00	\$ 26,800.00	\$ 295.00	\$ 29,500.00	\$ 278.00	\$ 27,800.00	\$ 335.00	\$ 33,500.00
26	1,400.0	Lin. Ft. of 8-Inch Sanitary Sewer Lining (CIPP)	Lin. Ft.	\$ 21.00	\$ 29,400.00	\$ 21.40	\$ 29,960.00	\$ 21.00	\$ 29,400.00	\$ 21.00	\$ 29,400.00	\$ 21.00	\$ 29,400.00
27	2.0	Sanitary Sewer Spot Repair	Each	\$ 4,000.00	\$ 8,000.00	\$ 3,323.00	\$ 6,646.00	\$ 1,700.00	\$ 3,400.00	\$ 4,000.00	\$ 8,000.00	\$ 1,900.00	\$ 3,800.00
28	36.0	Sanitary Lateral Reinstatement	Each	\$ 150.00	\$ 5,400.00	\$ 252.00	\$ 9,072.00	\$ 150.00	\$ 5,400.00	\$ 150.00	\$ 5,400.00	\$ 150.00	\$ 5,400.00
29	25.0	Sanitary Lateral Connection Test and Seal	Each	\$ 248.00	\$ 6,200.00	\$ 252.00	\$ 6,300.00	\$ 248.00	\$ 6,200.00	\$ 248.00	\$ 6,200.00	\$ 248.00	\$ 6,200.00
30	11.0	Sanitary Lateral Televising - Preconstruction	Each	\$ 225.00	\$ 2,475.00	\$ 229.00	\$ 2,519.00	\$ 240.00	\$ 2,640.00	\$ 230.00	\$ 2,530.00	\$ 225.00	\$ 2,475.00
31	11.0	Sanitary Lateral Cleanout	Each	\$ 1,325.00	\$ 14,575.00	\$ 1,350.00	\$ 14,850.00	\$ 1,400.00	\$ 15,400.00	\$ 1,352.00	\$ 14,872.00	\$ 1,325.00	\$ 14,575.00
32	11.0	Sanitary Lateral Cleaning and Prelining Video Inspection	Each	\$ 225.00	\$ 2,475.00	\$ 229.00	\$ 2,519.00	\$ 240.00	\$ 2,640.00	\$ 230.00	\$ 2,530.00	\$ 225.00	\$ 2,475.00
33	2.0	Sanitary Lateral Spot Repair	Each	\$ 3,300.00	\$ 6,600.00	\$ 2,250.00	\$ 4,500.00	\$ 1,750.00	\$ 3,500.00	\$ 3,300.00	\$ 6,600.00	\$ 1,750.00	\$ 3,500.00
34	11.0	Sanitary Lateral Lining (CIPP) within 25 Ft. of Sewer Main	Each	\$ 3,000.00	\$ 33,000.00	\$ 3,055.00	\$ 33,605.00	\$ 3,150.00	\$ 34,650.00	\$ 3,061.00	\$ 33,671.00	\$ 3,000.00	\$ 33,000.00
35	110.0	Lin. Ft. of Sanitary Lateral Lining (CIPP) Additional Length over 25 Ft. from Sewer Main	Lin. Ft.	\$ 55.00	\$ 6,050.00	\$ 56.00	\$ 6,160.00	\$ 60.00	\$ 6,600.00	\$ 56.00	\$ 6,160.00	\$ 55.00	\$ 6,050.00
36	13.0	Sanitary/Storm Manhole Rehabilitation (Approx. 95 Vert. Ft.)	Each	\$ 800.00	\$ 10,400.00	\$ 815.00	\$ 10,595.00	\$ 800.00	\$ 10,400.00	\$ 800.00	\$ 10,400.00	\$ 800.00	\$ 10,400.00
37	1.0	Sanitary Manhole Bench / Invert / Trough Work Minor	Each	\$ 750.00	\$ 750.00	\$ 545.00	\$ 545.00	\$ 1,000.00	\$ 1,000.00	\$ 750.00	\$ 750.00	\$ 1,000.00	\$ 1,000.00
38	13.0	Sanitary Manhole Chimney Seal	Each	\$ 500.00	\$ 6,500.00	\$ 350.00	\$ 4,550.00	\$ 575.00	\$ 7,475.00	\$ 500.00	\$ 6,500.00	\$ 625.00	\$ 8,125.00
39	10.0	Chimney Replacement	Each	\$ 800.00	\$ 8,000.00	\$ 755.00	\$ 7,550.00	\$ 750.00	\$ 7,500.00	\$ 800.00	\$ 8,000.00	\$ 950.00	\$ 9,500.00
40	20.0	Lin. Ft. of 21-Inch Storm Sewer (PVC)	Lin. Ft.	\$ 84.00	\$ 1,680.00	\$ 100.00	\$ 2,000.00	\$ 110.00	\$ 2,200.00	\$ 84.00	\$ 1,680.00	\$ 125.00	\$ 2,500.00
41	60.0	Lin. Ft. of 15-Inch Storm Sewer (PVC)	Lin. Ft.	\$ 73.00	\$ 4,380.00	\$ 83.00	\$ 4,980.00	\$ 85.00	\$ 5,100.00	\$ 73.00	\$ 4,380.00	\$ 95.00	\$ 5,700.00
42	55.0	Lin. Ft. of 12-Inch Storm Sewer (PVC)	Lin. Ft.	\$ 64.00	\$ 3,520.00	\$ 89.00	\$ 4,895.00	\$ 95.00	\$ 5,225.00	\$ 64.00	\$ 3,520.00	\$ 105.00	\$ 5,775.00
43	6.0	Lin. Ft. of 21-Inch Storm Sewer (RSCP)	Lin. Ft.	\$ 112.00	\$ 672.00	\$ 158.00	\$ 948.00	\$ 110.00	\$ 660.00	\$ 112.00	\$ 672.00	\$ 120.00	\$ 720.00
44	6.0	Lin. Ft. of 15-Inch Storm Sewer (RSCP)	Lin. Ft.	\$ 98.00	\$ 588.00	\$ 145.00	\$ 870.00	\$ 90.00	\$ 540.00	\$ 98.00	\$ 588.00	\$ 105.00	\$ 630.00
45	186.0	Lin. Ft. of 12-Inch Storm Sewer (RSCP)	Lin. Ft.	\$ 69.00	\$ 12,834.00	\$ 85.00	\$ 15,810.00	\$ 85.00	\$ 15,810.00	\$ 69.00	\$ 12,834.00	\$ 105.00	\$ 19,530.00
46	176.0	Lin. Ft. of 24-Inch of Storm Sewer Lining (CIPP)	Lin. Ft.	\$ 93.50	\$ 16,456.00	\$ 95.00	\$ 16,720.00	\$ 93.50	\$ 16,456.00	\$ 93.50	\$ 16,456.00	\$ 93.50	\$ 16,456.00
47	225.0	Lin. Ft. of 21-Inch of Storm Sewer Lining (CIPP)	Lin. Ft.	\$ 69.00	\$ 15,525.00	\$ 70.00	\$ 15,750.00	\$ 69.00	\$ 15,525.00	\$ 69.00	\$ 15,525.00	\$ 69.00	\$ 15,525.00
48	50.0	Lin. Ft. of 18-Inch of Storm Sewer Lining (CIPP)	Lin. Ft.	\$ 194.00	\$ 9,700.00	\$ 198.00	\$ 9,900.00	\$ 194.00	\$ 9,700.00	\$ 194.00	\$ 9,700.00	\$ 194.00	\$ 9,700.00
49	412.0	Lin. Ft. of 15-Inch of Storm Sewer Lining (CIPP)	Lin. Ft.	\$ 50.25	\$ 20,703.00	\$ 51.00	\$ 21,012.00	\$ 50.25	\$ 20,703.00	\$ 50.25	\$ 20,703.00	\$ 50.25	\$ 20,703.00
50	1,349.0	Lin. Ft. of 12-Inch of Storm Sewer Lining (CIPP)	Lin. Ft.	\$ 33.00	\$ 44,517.00	\$ 34.00	\$ 45,866.00	\$ 33.00	\$ 44,517.00	\$ 33.00	\$ 44,517.00	\$ 33.00	\$ 44,517.00
51	9.0	Vert. Ft. of Storm Manhole	Vert. Ft.	\$ 235.00	\$ 2,115.00	\$ 345.00	\$ 3,105.00	\$ 175.00	\$ 1,575.00	\$ 235.00	\$ 2,115.00	\$ 190.00	\$ 1,710.00

ARCADIAN AVENUE UTILITY AND STREET IMPROVEMENTS

ALTERNATE BID - HMA PAVEMENT

Bids Received: Friday, April 14, 2017 at 11:00 a.m.

No.	Approx. Quantities	Item Description	Unit	Bidder #1		Bidder #2		Bidder #3		Bidder #4		Bidder #5	
				Advance Construction, Inc. 2141 Woodale Avenue Green Bay, WI 54313		PTS Contractors, Inc. 4075 Eaton Road Green Bay, WI 54311		Stark Pavement Corp. 12845 W. Burleigh Road Brookfield, WI 53005		LaLonde Contractors, Inc. 1609 Lincoln Avenue Waukesha, WI 53186		Super Excavators, Inc. N59 W14601 Boblink Avenue Menomonee Falls, WI 53051	
				Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid
52	57.0	Vert. Ft. of Storm Inlet	Vert. Ft.	\$ 363.00	\$ 20,691.00	\$ 295.00	\$ 16,815.00	\$ 260.00	\$ 14,820.00	\$ 363.00	\$ 20,691.00	\$ 300.00	\$ 17,100.00
53	12.0	Vert. Ft. of Storm Inlet Repair	Vert. Ft.	\$ 300.00	\$ 3,600.00	\$ 352.00	\$ 4,224.00	\$ 135.00	\$ 1,620.00	\$ 300.00	\$ 3,600.00	\$ 150.00	\$ 1,800.00
54	12.0	Vert. Ft. of Storm Sewer Manhole Repair	Vert. Ft.	\$ 300.00	\$ 3,600.00	\$ 362.00	\$ 4,344.00	\$ 135.00	\$ 1,620.00	\$ 300.00	\$ 3,600.00	\$ 150.00	\$ 1,800.00
55	1.0	Remove and Replace 24-Inch CMP Flared End Section	Each	\$ 750.00	\$ 750.00	\$ 565.00	\$ 565.00	\$ 350.00	\$ 350.00	\$ 750.00	\$ 750.00	\$ 375.00	\$ 375.00
56	2,216.0	Lin. Ft. of Sanitary Sewer Televising - Prepaving	Lin. Ft.	\$ 1.25	\$ 2,770.00	\$ 1.27	\$ 2,814.32	\$ 1.25	\$ 2,770.00	\$ 1.25	\$ 2,770.00	\$ 1.25	\$ 2,770.00
57	2,484.0	Lin. Ft. of Storm Sewer Televising - Prepaving	Lin. Ft.	\$ 1.25	\$ 3,105.00	\$ 1.27	\$ 3,154.68	\$ 1.25	\$ 3,105.00	\$ 1.25	\$ 3,105.00	\$ 1.25	\$ 3,105.00
58	28.0	Sanitary Lateral Televising - Prepaving	Each	\$ 225.00	\$ 6,300.00	\$ 229.00	\$ 6,412.00	\$ 240.00	\$ 6,720.00	\$ 240.00	\$ 6,720.00	\$ 225.00	\$ 6,300.00
59	80.0	Cu. Yds. of Slurry Backfill	Cu. Yd.	\$ 40.00	\$ 3,200.00	\$ 68.00	\$ 5,440.00	\$ 75.00	\$ 6,000.00	\$ 50.00	\$ 4,000.00	\$ 85.00	\$ 6,800.00
60	4,750.0	Lin. Ft. of Concrete Curb and Gutter Removal	Lin. Ft.	\$ 3.00	\$ 14,250.00	\$ 1.60	\$ 7,600.00	\$ 1.55	\$ 7,362.50	\$ 5.30	\$ 25,175.00	\$ 3.75	\$ 17,812.50
61	12,500.0	Sq. Yds. of Pavement Removal	Sq. Yd.	\$ 3.50	\$ 43,750.00	\$ 13.40	\$ 167,500.00	\$ 13.35	\$ 166,875.00	\$ 8.23	\$ 102,875.00	\$ 4.35	\$ 54,375.00
62	800.0	Lin. Ft. of Sawcutting at Pavement Limits	Lin. Ft.	\$ 2.00	\$ 1,600.00	\$ 1.80	\$ 1,440.00	\$ 1.50	\$ 1,200.00	\$ 2.35	\$ 1,880.00	\$ 2.35	\$ 1,880.00
63	12,500.0	Tons of 1/4-Inch Dense Aggregate	Ton	\$ 11.40	\$ 142,500.00	\$ 13.60	\$ 170,000.00	\$ 13.45	\$ 168,125.00	\$ 9.70	\$ 121,250.00	\$ 13.35	\$ 166,875.00
64	850.0	Tons of 1/4-Inch Crushed Stone Backfill (Includes Undercut)	Ton	\$ 18.00	\$ 15,300.00	\$ 12.22	\$ 10,387.00	\$ 12.00	\$ 10,200.00	\$ 21.91	\$ 18,623.50	\$ 42.50	\$ 36,125.00
65	1,200.0	Tons of 3-Inch Crushed Stone Backfill (Includes Undercut)	Ton	\$ 18.00	\$ 21,600.00	\$ 12.73	\$ 15,276.00	\$ 12.50	\$ 15,000.00	\$ 24.68	\$ 29,616.00	\$ 48.50	\$ 58,200.00
66	3,500.0	Sq. Yds. of Geotextile Fabric, Type SAS	Sq. Yd.	\$ 2.00	\$ 7,000.00	\$ 1.22	\$ 4,270.00	\$ 1.20	\$ 4,200.00	\$ 1.85	\$ 6,475.00	\$ 3.40	\$ 11,900.00
67	1.0	Traffic Control	Lump Sum	\$ 28,500.00	\$ 28,500.00	\$ 30,296.00	\$ 30,296.00	\$ 50,900.00	\$ 50,900.00	\$ 106,500.00	\$ 106,500.00	\$ 18,500.00	\$ 18,500.00
68	2,650.0	Lin. Ft. of Shaping and Grading Roadway Base	Lin. Ft.	\$ 17.00	\$ 45,050.00	\$ 0.50	\$ 1,325.00	\$ 0.50	\$ 1,325.00	\$ 9.00	\$ 23,850.00	\$ 35.00	\$ 92,750.00
69	14,450.0	Sq. Ft. of Walk and Approach Removal	Sq. Ft.	\$ 0.80	\$ 11,560.00	\$ 1.00	\$ 14,450.00	\$ 1.00	\$ 14,450.00	\$ 0.82	\$ 11,849.00	\$ 1.50	\$ 21,675.00
70	4,800.0	Lin. Ft. of 30-Inch Combination Concrete Curb and Gutter	Lin. Ft.	\$ 12.00	\$ 57,600.00	\$ 12.80	\$ 61,440.00	\$ 12.60	\$ 60,480.00	\$ 18.14	\$ 87,072.00	\$ 12.60	\$ 60,480.00
71	75.0	Lin. Ft. of Concrete Curb and Gutter Removal and Replacement	Lin. Ft.	\$ 30.00	\$ 2,250.00	\$ 41.00	\$ 3,075.00	\$ 38.00	\$ 2,850.00	\$ 37.17	\$ 2,787.75	\$ 83.50	\$ 6,262.50
72	900.0	Sq. Ft. of Concrete Pavement Removal and Replacement	Sq. Ft.	\$ 6.50	\$ 5,850.00	\$ 9.50	\$ 8,550.00	\$ 8.20	\$ 7,380.00	\$ 9.68	\$ 8,712.00	\$ 8.20	\$ 7,380.00
73	9,250.0	Sq. Ft. of New 4-Inch Concrete Walk and Curb Ramps	Sq. Ft.	\$ 4.00	\$ 37,000.00	\$ 5.10	\$ 47,175.00	\$ 3.90	\$ 36,075.00	\$ 4.38	\$ 40,515.00	\$ 3.90	\$ 36,075.00
74	4,600.0	Sq. Ft. of New 6-Inch Concrete Walk and Drive Approach	Sq. Ft.	\$ 4.00	\$ 18,400.00	\$ 5.70	\$ 26,220.00	\$ 4.50	\$ 20,700.00	\$ 4.95	\$ 22,770.00	\$ 4.50	\$ 20,700.00
75	850.0	Sq. Ft. of New 7-Inch Concrete Walk and Drive Approach	Sq. Ft.	\$ 4.00	\$ 3,400.00	\$ 6.20	\$ 5,270.00	\$ 5.00	\$ 4,250.00	\$ 5.11	\$ 4,343.50	\$ 5.00	\$ 4,250.00
76	304.0	Sq. Ft. of Detectable Warning Surface	Sq. Ft.	\$ 35.00	\$ 10,640.00	\$ 28.50	\$ 8,664.00	\$ 28.00	\$ 8,512.00	\$ 29.47	\$ 8,958.88	\$ 28.00	\$ 8,512.00
77	50.0	Lin. Ft. of Concrete Curb - Pedestrian	Lin. Ft.	\$ 30.00	\$ 1,500.00	\$ 20.40	\$ 1,020.00	\$ 20.00	\$ 1,000.00	\$ 27.02	\$ 1,351.00	\$ 20.00	\$ 1,000.00
78	3,200.0	Tons of HMA Pavement Type 3 MT 58-28 H	Ton	\$ 54.00	\$ 172,800.00	\$ 55.25	\$ 176,800.00	\$ 55.15	\$ 176,480.00	\$ 64.00	\$ 204,800.00	\$ 55.15	\$ 176,480.00
79	1,500.0	Tons of HMA Pavement Type 4 MT 58-28 H	Ton	\$ 57.00	\$ 85,500.00	\$ 60.50	\$ 90,750.00	\$ 60.25	\$ 90,375.00	\$ 76.00	\$ 114,000.00	\$ 60.25	\$ 90,375.00
80	3,500.0	Sq. Ft. of 5-Inch HMA Transition Pavement	Sq. Ft.	\$ 4.00	\$ 14,000.00	\$ 4.60	\$ 16,100.00	\$ 4.60	\$ 16,100.00	\$ 6.00	\$ 21,000.00	\$ 4.60	\$ 16,100.00
81	250.0	Sq. Ft. of 4-Inch HMA Pavement	Sq. Ft.	\$ 10.00	\$ 2,500.00	\$ 5.20	\$ 1,300.00	\$ 5.10	\$ 1,275.00	\$ 14.00	\$ 3,500.00	\$ 5.10	\$ 1,275.00
82	75.0	Sq. Yds. of Pavement Patching, Temporary, 2-Inch	Sq. Yd.	\$ 45.00	\$ 3,375.00	\$ 37.00	\$ 2,775.00	\$ 36.00	\$ 2,700.00	\$ 60.00	\$ 4,500.00	\$ 36.00	\$ 2,700.00
83	4,750.0	Lin. Ft. of Pavement Markings, Yellow, Epoxy, 4-Inch	Lin. Ft.	\$ 0.57	\$ 2,707.50	\$ 0.60	\$ 2,850.00	\$ 0.57	\$ 2,707.50	\$ 1.32	\$ 6,270.00	\$ 0.57	\$ 2,707.50
84	2,500.0	Lin. Ft. of Pavement Markings, White, Epoxy, 4-Inch	Lin. Ft.	\$ 0.57	\$ 1,425.00	\$ 0.60	\$ 1,500.00	\$ 0.57	\$ 1,425.00	\$ 1.32	\$ 3,300.00	\$ 0.57	\$ 1,425.00
85	800.0	Lin. Ft. of Pavement Markings, White, Epoxy, 6-Inch	Lin. Ft.	\$ 0.86	\$ 688.00	\$ 0.87	\$ 696.00	\$ 0.86	\$ 688.00	\$ 1.98	\$ 1,584.00	\$ 0.86	\$ 688.00
86	175.0	Lin. Ft. of Pavement Markings, White, Epoxy, 18-Inch	Lin. Ft.	\$ 2.59	\$ 453.25	\$ 2.60	\$ 455.00	\$ 2.59	\$ 453.25	\$ 5.94	\$ 1,039.50	\$ 2.59	\$ 453.25
87	100.0	Lin. Ft. of Pavement Markings, Yellow, Epoxy, 12-Inch	Lin. Ft.	\$ 1.72	\$ 172.00	\$ 1.72	\$ 172.00	\$ 1.72	\$ 172.00	\$ 3.96	\$ 396.00	\$ 1.72	\$ 172.00
88	900.0	Lin. Ft. of Pavement Markings, Yellow, Epoxy, 4-Inch, (30' Skip, 10' Line)	Lin. Ft.	\$ 0.57	\$ 513.00	\$ 0.57	\$ 513.00	\$ 0.57	\$ 513.00	\$ 1.32	\$ 1,188.00	\$ 0.57	\$ 513.00
89	6.0	Pavement Markings, White, Epoxy, Arrows, Type 2	Each	\$ 29.31	\$ 175.86	\$ 29.40	\$ 176.40	\$ 29.31	\$ 175.86	\$ 67.28	\$ 403.68	\$ 29.31	\$ 175.86
90	40.0	Clearing and Grubbing	Inch Dia.	\$ 75.00	\$ 3,000.00	\$ 70.00	\$ 2,800.00	\$ 116.00	\$ 4,640.00	\$ 68.70	\$ 2,748.00	\$ 68.70	\$ 2,748.00
91	3,000.0	Topsoil and Sod (Includes Stripping)	Sq. Yd.	\$ 5.50	\$ 16,500.00	\$ 7.30	\$ 21,900.00	\$ 8.00	\$ 24,000.00	\$ 7.13	\$ 21,390.00	\$ 7.13	\$ 21,390.00
92	350.0	Lin. Ft. of Silt Fence, Delivered, Installed and Maintained	Lin. Ft.	\$ 2.00	\$ 700.00	\$ 1.60	\$ 560.00	\$ 4.00	\$ 1,400.00	\$ 1.60	\$ 560.00	\$ 1.60	\$ 560.00
93	20.0	Straw Bales Delivered, Installed and Maintained	Each	\$ 10.00	\$ 200.00	\$ 15.00	\$ 300.00	\$ 21.00	\$ 420.00	\$ 15.00	\$ 300.00	\$ 15.00	\$ 300.00
94	30.0	Filter Fabric Inlet Protection	Each	\$ 44.00	\$ 1,320.00	\$ 43.00	\$ 1,290.00	\$ 50.00	\$ 1,500.00	\$ 43.00	\$ 1,290.00	\$ 43.00	\$ 1,290.00
95	25.0	Extra Bags of Cement for High-Early-Strength Concrete	Each	\$ 10.00	\$ 250.00	\$ 12.00	\$ 300.00	\$ 12.00	\$ 300.00	\$ 20.00	\$ 500.00	\$ 12.00	\$ 300.00
96	2,850.0	Street Light Conduit, 2" HDPE	LF	\$ 5.51	\$ 15,703.50	\$ 5.60	\$ 15,960.00	\$ 5.51	\$ 15,703.50	\$ 5.51	\$ 15,703.50	\$ 5.51	\$ 15,703.50
97	8.0	Street Light Pull Boxes 15 x 30 Inch	Each	\$ 600.21	\$ 4,801.68	\$ 611.00	\$ 4,888.00	\$ 600.21	\$ 4,801.68	\$ 600.21	\$ 4,801.68	\$ 600.21	\$ 4,801.68
98	19.0	Concrete Post Top Base	Each	\$ 857.80	\$ 16,298.20	\$ 872.00	\$ 16,568.00	\$ 857.80	\$ 16,298.20	\$ 857.80	\$ 16,298.20	\$ 857.80	\$ 16,298.20
99	2,450.0	Lin. Ft. of #10 AWG Wire	Lin. Ft.	\$ 0.63	\$ 1,543.50	\$ 0.65	\$ 1,592.50	\$ 0.63	\$ 1,543.50	\$ 0.63	\$ 1,543.50	\$ 0.63	\$ 1,543.50
100	3,500.0	Lin. Ft. of #6 AWG wire	Lin. Ft.	\$ 1.15	\$ 4,025.00	\$ 1.20	\$ 4,200.00	\$ 1.15	\$ 4,025.00	\$ 1.15	\$ 4,025.00	\$ 1.15	\$ 4,025.00
101	9,500.0	Lin. Ft. of #4 AWG wire	Lin. Ft.	\$ 1.50	\$ 14,250.00	\$ 1.50	\$ 14,250.00	\$ 1.50	\$ 14,250.00	\$ 1.50	\$ 14,250.00	\$ 1.50	\$ 14,250.00
102	1.0	Remove and Salvage Existing Street Light Unit	Each	\$ 219.41	\$ 219.41	\$ 224.00	\$ 224.00	\$ 219.41	\$ 219.41	\$ 219.41	\$ 219.41	\$ 219.41	\$ 219.41
103	18.0	Remove and Re-install Street Light Unit	Each	\$ 438.83	\$ 7,898.94	\$ 440.00	\$ 8,028.00	\$ 438.83	\$ 7,898.94	\$ 438.83	\$ 7,898.94	\$ 438.83	\$ 7,898.94

ARCADIAN AVENUE UTILITY AND STREET IMPROVEMENTS

ALTERNATE BID - HMA PAVEMENT

Bids Received: Friday, April 14, 2017 at 11:00 a.m.

No.	Approx. Quantities	Item Description	Unit	Bidder #1		Bidder #2		Bidder #3		Bidder #4		Bidder #5	
				Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid
104	1.0	Install provided Street Lighting Unit	Each	\$ 363.01	\$ 363.01	\$ 369.00	\$ 369.00	\$ 363.01	\$ 363.01	\$ 363.01	\$ 363.01	\$ 363.01	\$ 363.01
105	19.0	Remove and Dispose of Existing Base	Each	\$ 454.99	\$ 8,644.81	\$ 463.00	\$ 8,797.00	\$ 454.99	\$ 8,644.81	\$ 454.99	\$ 8,644.81	\$ 454.99	\$ 8,644.81
106	6.0	Remove and Dispose of Existing Pull Box	Each	\$ 58.80	\$ 352.80	\$ 60.00	\$ 360.00	\$ 58.80	\$ 352.80	\$ 58.80	\$ 352.80	\$ 58.80	\$ 352.80
107	1.0	Temporary Lighting	Lump Sum	\$ 20,220.57	\$ 20,220.57	\$ 20,590.00	\$ 20,590.00	\$ 20,220.57	\$ 20,220.57	\$ 20,220.57	\$ 20,220.57	\$ 20,220.57	\$ 20,220.57
108	1.0	Street Light Controller, Perkins and Arcadian	Lump Sum	\$ 6,819.63	\$ 6,819.63	\$ 6,944.00	\$ 6,944.00	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63
109	1.0	Street Light Controller, Colton and Arcadian	Lump Sum	\$ 6,819.63	\$ 6,819.63	\$ 6,944.00	\$ 6,944.00	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63	\$ 6,819.63
110	2.0	Concrete Base Type L	Lump Sum	\$ 1,173.76	\$ 2,347.52	\$ 1,195.00	\$ 2,390.00	\$ 1,173.76	\$ 2,347.52	\$ 1,173.76	\$ 2,347.52	\$ 1,173.76	\$ 2,347.52
111	2.0	Meter Pedestal - Main Lug 480 Volt.	Lump Sum	\$ 598.04	\$ 1,196.08	\$ 609.00	\$ 1,218.00	\$ 598.04	\$ 1,196.08	\$ 598.04	\$ 1,196.08	\$ 598.04	\$ 1,196.08
112	1.0	Remove and Dispose of Existing Street Light Controller, Perkins and Arcadian	Lump Sum	\$ 1,192.31	\$ 1,192.31	\$ 1,213.00	\$ 1,213.00	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31
113	1.0	Remove and Dispose of Existing Street Light Controller, Colton and Arcadian	Lump Sum	\$ 1,192.31	\$ 1,192.31	\$ 1,213.00	\$ 1,213.00	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31	\$ 1,192.31
114	2,400.0	Lin. Ft. of Fiber Communication Duct, 3" HDPE	Lin. Ft.	\$ 6.94	\$ 16,656.00	\$ 7.00	\$ 16,800.00	\$ 6.94	\$ 16,656.00	\$ 6.94	\$ 16,656.00	\$ 6.94	\$ 16,656.00
115	4.0	Fiber Communication Pull Boxes 24 x 36 Inch	Each	\$ 1,301.86	\$ 5,207.44	\$ 1,324.00	\$ 5,296.00	\$ 1,301.86	\$ 5,207.44	\$ 1,301.86	\$ 5,207.44	\$ 1,301.86	\$ 5,207.44
116	8.0	Traffic Signal Pull Boxes 24 x 42 Inch	Each	\$ 810.95	\$ 6,487.60	\$ 824.00	\$ 6,592.00	\$ 810.95	\$ 6,487.60	\$ 810.95	\$ 6,487.60	\$ 810.95	\$ 6,487.60
117	200.0	Lin Ft. of 3" DIA Schedule 40 Traffic Signal Conduit with (Tracer)	Lin. Ft.	\$ 6.05	\$ 1,210.00	\$ 6.20	\$ 1,240.00	\$ 6.05	\$ 1,210.00	\$ 6.05	\$ 1,210.00	\$ 6.05	\$ 1,210.00

***The City reserves the right to increase or delete quantities to make the bid most advantageous to the City and or reject any or all bids.