

**CITY OF WAUKESHA
BOARD OF PUBLIC WORKS**

**E. MORELAND BLVD. FLOOD MITIGATION & UTILITY IMPROVEMENTS
MANHATTAN DR. TO WOLF RD.**

Bids Received: Wednesday, July 8, 2015 at 11:00 a.m.

Bidders:	Total Contract Price	Item No. 1 – Traffic Control		Item No. 2 – 52 of Filter Fabric Inlet Protection, Installed and Maintained	
		Lump Sum	Unit	Total	Total
PTS Contractors, Inc. 4075 Eaton Rd., Green Bay 54311	\$2,131,248.00	\$96,290.00	\$128.00		\$6,656.00
American Sewer Services, Inc. N2768 County Road P, Rubicon 53078	\$2,258,367.50	9,000.00	60.00		3,120.00
Super Excavators, Inc. N59 W14601 Bobolink Ave., Meno. Falls 53051	\$2,287,806.50	95,000.00	100.00		5,200.00
Globe Contractors, Inc. N50 W23076 Betker Rd., Pewaukee 53072	\$2,314,964.00	130,000.00	100.00		5,200.00
Advance Construction, Inc. 2141 Woodale Ave., Green Bay 54313	\$2,525,851.00	100,000.00	150.00		7,800.00
MJ Construction, Inc. 8617 W. Kaul Ave., Milwaukee 53225	\$2,575,390.00	115,000.00	70.00		3,640.00

Bidders:	Item No. 3 – 1 of Rock Bag Diversion, Install and Maintain		Item No. 4 – 10 Clear and Grub Trees		Item No. 5 – 37 Lin. Ft. of 12-inch RCP Storm Sewer, Class III	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$378.00	\$378.00	\$204.00	\$2,040.00	\$292.00	\$10,804.00
American Sewer Services, Inc.	\$650.00	650.00	450.00	4,500.00	210.00	7,770.00
Super Excavators, Inc.	\$760.00	760.00	250.00	2,500.00	125.00	4,625.00
Globe Contractors, Inc.	\$600.00	600.00	500.00	5,000.00	279.00	10,323.00
Advance Construction, Inc.	\$250.00	250.00	2,000.00	20,000.00	250.00	9,250.00
MJ Construction, Inc.	\$350.00	350.00	500.00	5,000.00	220.00	8,140.00

E Moreland Flood Mitigation Improvements

Page 2 of 5

Bidders:	Item No. 6 – 24 Lin. Ft. of 15-inch RCP Storm Sewer, Class III		Item No. 7 – 8 Lin. Ft. of 18-inch RCP Storm Sewer, Class III		Item No. 8 – 29 Lin. Ft. of 24-inch RCP Storm Sewer, Class III	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$286.00	\$6,864.00	\$359.00	\$2,872.00	\$268.00	\$7,772.00
American Sewer Services, Inc.	\$160.00	3,840.00	170.00	1,360.00	225.00	6,525.00
Super Excavators, Inc.	\$130.00	3,120.00	150.00	1,200.00	220.00	6,380.00
Globe Contractors, Inc.	\$281.00	6,744.00	282.00	2,256.00	300.00	8,700.00
Advance Construction, Inc.	\$251.00	6,024.00	300.00	2,400.00	300.00	8,700.00
MJ Construction, Inc.	\$225.00	5,400.00	230.00	1,840.00	240.00	6,960.00

Bidders:	Item No. 9 – 16 Lin. Ft. of 42-inch RCP Storm Sewer, Class III		Item No. 10 – 160 Lin. Ft. of 48-inch RCP Storm Sewer, Class III		Item No. 11 – 195 Lin. Ft. of 54-inch RCP Storm, Sewer Class III	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$431.00	\$6,896.00	\$396.00	\$63,360.00	\$310.00	\$60,450.00
American Sewer Services, Inc.	\$365.00	5,840.00	440.00	70,400.00	480.00	93,600.00
Super Excavators, Inc.	\$230.00	3,680.00	355.00	56,800.00	425.00	82,875.00
Globe Contractors, Inc.	\$337.00	5,392.00	435.00	69,600.00	445.00	86,775.00
Advance Construction, Inc.	\$400.00	6,400.00	430.00	68,800.00	460.00	89,700.00
MJ Construction, Inc.	\$645.00	10,320.00	660.00	105,600.00	685.00	133,575.00

Bidders:	Item No. 12 – 2,169 Lin. Ft. of 66-inch RCP Storm, Sewer Class IV		Item No. 13 – 5 - 108-inch Diameter Storm Sewer Manhole		Item No. 14 – 2 - 120-inch Diameter Storm Sewer Manhole	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$490.00	\$1,062,810.00	\$11,554.00	\$57,770.00	\$12,341.00	\$24,682.00
American Sewer Services, Inc.	\$580.00	1,258,020.00	14,500.00	72,500.00	17,500.00	35,000.00
Super Excavators, Inc.	\$558.00	1,210,302.00	17,500.00	87,500.00	\$17,600.00	35,200.00
Globe Contractors, Inc.	\$579.00	1,255,851.00	9,700.00	48,500.00	9,000.00	18,000.00
Advance Construction, Inc.	\$530.00	1,149,570.00	23,000.00	115,000.00	25,000.00	50,000.00
MJ Construction, Inc.	\$620.00	1,344,780.00	11,500.00	57,500.00	12,000.00	24,000.00

E Moreland Flood Mitigation Improvements

Page 3 of 5

Bidders:	Item No. 15 – 1 - 10-foot Square Storm Sewer Manhole		Item No. 16 – 1 - 66-inch RCP Storm Sewer 2 -degree Bend		Item No. 17 – 1 - 66-inch RCP Storm Sewer 6-degree Bend	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$24,009.00	\$24,009.00	5,820.00	5,820.00	5,820.00	5,820.00
American Sewer Services, Inc.	\$18,500.00	18,500.00	6,000.00	6,000.00	6,000.00	6,000.00
Super Excavators, Inc.	\$29,000.00	29,000.00	3,600.00	3,600.00	3,600.00	3,600.00
Globe Contractors, Inc.	\$26,000.00	26,000.00	5,000.00	5,000.00	5,000.00	5,000.00
Advance Construction, Inc.	\$38,000.00	38,000.00	5,000.00	5,000.00	5,000.00	5,000.00
MJ Construction, Inc.	\$23,000.00	23,000.00	3,500.00	3,500.00	3,500.00	3,500.00

Bidders:	Item No. 18 – 1 - 66-inch RCP Storm Sewer 8-degree Bend		Item No. 19 – 1 - 66-inch RCP Storm Sewer 18-degree Bend		Item No. 20 – 1 - 66-inch RCP Storm Sewer 23-degree Bend	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$5,820.00	\$5,820.00	\$5,820.00	\$5,820.00	\$5,820.00	\$5,820.00
American Sewer Services, Inc.	\$6,000.00	6,000.00	6,000.00	6,000.00	6,000.00	6,000.00
Super Excavators, Inc.	\$4,200.00	4,200.00	4,200.00	4,200.00	4,200.00	4,200.00
Globe Contractors, Inc.	\$5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
Advance Construction, Inc.	\$5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
MJ Construction, Inc.	\$3,500.00	3,500.00	3,500.00	3,500.00	3,500.00	3,500.00

Bidders:	Item No. 21 – 1 - Modify Existing Storm Sewer Structure at Station 10+18		Item No. 22 – 1 - Connect to Existing Storm Sewer Manhole at Station 67+72		Item No. 22A – Temporary 12-Inch PVC Piping STA 67+42 to MH8
	Unit	Total	Unit	Total	Lump Sum
PTS Contractors, Inc.	\$5,205.00	\$5,205.00	\$5,205.00	\$5,205.00	\$5,162.00
American Sewer Services, Inc.	\$7,000.00	7,000.00	6,300.00	6,300.00	4,500.00
Super Excavators, Inc.	\$3,500.00	3,500.00	3,500.00	3,500.00	2,200.00
Globe Contractors, Inc.	\$7,000.00	7,000.00	3,500.00	3,500.00	4,000.00
Advance Construction, Inc.	\$30,000.00	30,000.00	20,000.00	20,000.00	7,500.00
MJ Construction, Inc.	\$10,000.00	10,000.00	\$6,500.00	6,500.00	5,000.00

E Moreland Flood Mitigation Improvements

Page 4 of 5

Bidders:	Item No. 23 – 1 Abandon Storm Sewer		Item No. 24 – 4 Concrete Collars 30-inch and under		Item No. 25 – 5 Concrete Collars over 30-inches	
	Lump Sum		Unit	Total	Unit	Total
PTS Contractors, Inc.	\$7,830.00		\$2,571.00	\$10,284.00	\$4,463.00	\$22,315.00
American Sewer Services, Inc.	\$15,000.00		400.00	1,600.00	650.00	3,250.00
Super Excavators, Inc.	\$14,350.00		500.00	2,000.00	1,100.00	5,500.00
Globe Contractors, Inc.	\$16,000.00		500.00	2,000.00	1,000.00	5,000.00
Advance Construction, Inc.	\$50,000.00		1,500.00	6,000.00	2,500.00	12,500.00
MJ Construction, Inc.	\$9,000.00		1,800.00	7,200.00	2,000.00	10,000.00

Bidders:	Item No. 26 – 9 Bulkhead		Item No. 26A – 2 Inlets 2x3-Ft.		Item No. 27 – 3 Remove, Salvage and Reinstall Inlet	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$1,485.00	\$13,365.00	\$3,276.00	\$6,552.00	\$1,300.00	\$3,900.00
American Sewer Services, Inc.	\$800.00	7,200.00	1,520.00	3,040.00	1,950.00	5,850.00
Super Excavators, Inc.	\$2,200.00	19,800.00	1,100.00	2,200.00	900.00	2,700.00
Globe Contractors, Inc.	\$1,000.00	9,000.00	1,100.00	2,200.00	1,000.00	3,000.00
Advance Construction, Inc.	\$2,000.00	18,000.00	4,000.00	8,000.00	4,900.00	14,700.00
MJ Construction, Inc.	\$600.00	5,400.00	2,500.00	5,000.00	2,000.00	6,000.00

Bidders:	Item No. 28 – 451 Lin. Ft. of 8-inch PVC Sanitary Sewer		Item No. 29 – 2 48-inch Diameter Sanitary Sewer Manhole		Item No. 30 – 2 48-inch Diameter Sanitary Sewer Drop Manhole	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$295.00	\$133,045.00	\$3,580.00	\$7,160.00	\$5,078.00	10,156.00
American Sewer Services, Inc.	\$195.00	87,945.00	4,400.00	8,800.00	8,000.00	16,000.00
Super Excavators, Inc.	\$240.00	108,240.00	2,100.00	4,200.00	2,350.00	4,700.00
Globe Contractors, Inc.	\$300.00	135,300.00	2,600.00	5,200.00	2,800.00	5,600.00
Advance Construction, Inc.	\$260.00	117,260.00	3,500.00	7,000.00	7,000.00	14,000.00
MJ Construction, Inc.	\$320.00	144,320.00	3,200.00	6,400.00	4,200.00	8,400.00

E Moreland Flood Mitigation Improvements

	Item No. 30A – 4 Chimney Seals		Item No. 31 – 1 Abandon Sanitary Sewer	Item No. 32 – 18 Lin. Ft. of Water Main 8-inch, Remove and Construct New	
Bidders:	Unit	Total	Lump Sum	Unit	Total
PTS Contractors, Inc.	\$381.00	\$1,524.00	\$611.00	\$360.00	\$6,480.00
American Sewer Services, Inc.	\$400.00	1,600.00	1,650.00	560.00	10,080.00
Super Excavators, Inc.	\$500.00	2,000.00	1,100.00	580.00	10,440.00
Globe Contractors, Inc.	\$650.00	2,600.00	1,000.00	620.00	11,160.00
Advance Construction, Inc.	\$450.00	1,800.00	6,000.00	695.00	12,510.00
MJ Construction, Inc.	\$500.00	2,000.00	2,000.00	1,200.00	21,600.00

	Item No. 33 – 42 Lin. Ft. of Water Main 12-inch, Remove and Construct New		Item No. 34 – 24 Lin. Ft. of Water Main 16-inch, Remove and Construct New		Item No. 35 – 15 Sq. Yds. of Pipe Insulation 2-inch – Extruded Polystyrene	
Bidders:	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$404.00	\$16,968.00	\$396.00	\$9,504.00	\$21.00	\$315.00
American Sewer Services, Inc.	\$620.00	26,040.00	720.00	17,280.00	30.00	450.00
Super Excavators, Inc.	\$450.00	18,900.00	650.00	15,600.00	6.00	90.00
Globe Contractors, Inc.	\$675.00	28,350.00	800.00	19,200.00	20.00	300.00
Advance Construction, Inc.	\$600.00	25,200.00	1,000.00	24,000.00	30.00	450.00
MJ Construction, Inc.	\$650.00	27,300.00	850.00	20,400.00	50.00	750.00

	Item No. 36 – 3,560 Lin. Ft. of Saw Cutting Pavement		Item No. 37 – 1,570 Tons of Base Aggregate Dense 1-1/4-inch		Item No. 38 – 5 Loop Detector Replacement	
Bidders:	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$4.00	\$14,240.00	\$15.00	\$23,550.00	\$5,000.00	\$25,000.00
American Sewer Services, Inc.	\$3.00	10,680.00	40.00	62,800.00	4,000.00	20,000.00
Super Excavators, Inc.	\$2.40	8,544.00	35.00	54,950.00	4,325.00	21,625.00
Globe Contractors, Inc.	\$2.00	7,120.00	13.00	20,410.00	4,324.00	21,620.00
Advance Construction, Inc.	\$3.00	10,680.00	15.00	23,550.00	1,900.00	9,500.00
MJ Construction, Inc.	\$2.00	7,120.00	14.00	21,980.00	4,500.00	22,500.00

E Moreland Flood Mitigation Improvements

Page 6 of 5

Bidders:	Item No. 39 – 7 Remove, Salvage and Reinstall Street Light		Item No. 40 – 7 Remove and Replace Street Light Base		Item No. 41 – 1,410 Sq. Yds. of 5-Inch HMA Pavement, Within WisDOT Reconstruction Limits	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$3,500.00	\$24,500.00	1,500.00	\$10,500.00	\$51.00	\$71,910.00
American Sewer Services, Inc.	\$1,050.00	7,350.00	1,475.00	10,325.00	50.00	70,500.00
Super Excavators, Inc.	\$1,570.00	10,990.00	1,760.00	12,320.00	44.00	62,040.00
Globe Contractors, Inc.	\$1,900.00	13,300.00	2,100.00	14,700.00	41.00	57,810.00
Advance Construction, Inc.	\$3,500.00	24,500.00	2,500.00	17,500.00	50.00	70,500.00
MJ Construction, Inc.	\$1,600.00	11,200.00	1,800.00	12,600.00	51.00	71,910.00

Bidders:	Item No. 42 – 92 Sq. Yds. of 5-Inch HMA Pavement, Outside WisDOT Reconstruction Limits		Item No. 43 – 1,440 Lin. Ft. of Nonmetallic Conduit, Street Light, Polyethylene Duct, 2-Inch		Item No. 44 – 5,760 Lin. Ft. of Electrical Wire - 4 AWG	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$79.00	\$7,268.00	\$10.00	\$14,400.00	\$5.00	\$28,800.00
American Sewer Services, Inc.	\$80.00	7,360.00	13.00	18,720.00	3.00	17,280.00
Super Excavators, Inc.	\$80.00	7,360.00	18.50	26,640.00	2.10	12,096.00
Globe Contractors, Inc.	\$77.00	7,084.00	23.25	33,480.00	2.10	12,096.00
Advance Construction, Inc.	\$100.00	9,200.00	20.00	28,800.00	2.00	11,520.00
MJ Construction, Inc.	\$89.00	8,188.00	18.50	26,640.00	2.50	14,400.00

Bidders:	Item No. 45 – 1 Remove, Salvage and Install Street Light Pull Box, 24 x 36-Inch		Item No. 46 – 262 Sq. Yds. of 12-Inch Concrete Base		Item No. 47 – 824 Sq. Yds. of 12-Inch Concrete Pavement SHES	
	Unit	Total	Total	Total		
PTS Contractors, Inc.	\$1,500.00	\$1,500.00	\$70.00	\$18,340.00	\$92.00	\$75,808.00
American Sewer Services, Inc.	\$1,000.00	1,000.00	97.00	25,414.00	125.00	103,000.00
Super Excavators, Inc.	\$1,500.00	1,500.00	72.00	18,864.00	93.00	76,632.00
Globe Contractors, Inc.	\$1,500.00	1,500.00	57.00	14,934.00	66.00	54,384.00
Advance Construction, Inc.	\$1,100.00	1,100.00	75.00	19,650.00	100.00	82,400.00
MJ Construction, Inc.	\$1,500.00	1,500.00	91.00	23,842.00	105.00	86,520.00

E Moreland Flood Mitigation Improvements

Page 7 of 5

Bidders:	Item No. 48 – 118 Lin. Ft. of Remove 30-Inch Concrete Curb and Gutter and Replace with HMA Curb		Item No. 49 – 490 Lin. Ft. of Remove and Replace 30-Inch Concrete Curb and Gutter		Item No. 50 – 159 Sq. Ft. of Remove and Replace 4-Inch Concrete Sidewalk	
	Unit	Total	Unit	Total	Unit	Total
PTS Contractors, Inc.	\$80.00	\$9,440.00	\$37.00	\$18,130.00	\$10.00	\$1,590.00
American Sewer Services, Inc.	\$27.00	3,186.00	45.00	22,050.00	7.50	1,192.50
Super Excavators, Inc.	\$25.00	2,950.00	40.00	19,600.00	6.50	1,033.50
Globe Contractors, Inc.	\$30.00	3,540.00	16.00	7,840.00	5.00	795.00
Advance Construction, Inc.	\$38.00	4,484.00	45.00	22,050.00	7.00	1,113.00
MJ Construction, Inc.	\$85.00	10,030.00	30.00	14,700.00	15.00	2,385.00

Bidders:	Item No. 51 – 1 Pavement Marking, Paint	Item No. 52 – 1 Topsoil, Seed and Erosion Mat	Item No. 53 – 8 Protect and Support Existing Signal Conduit, WisDOT Approved Electrician Onsite	
	Lump Sum	Lump Sum	Unit	Total
PTS Contractors, Inc.	\$8,042.00	\$36,000.00	\$612.00	\$4,896.00
American Sewer Services, Inc.	\$8,500.00	10,000.00	600.00	4,800.00
Super Excavators, Inc.	\$7,900.00	35,000.00	4,250.00	34,000.00
Globe Contractors, Inc.	\$8,000.00	16,000.00	6,000.00	48,000.00
Advance Construction, Inc.	\$7,890.00	20,000.00	10,200.00	81,600.00
MJ Construction, Inc.	\$9,000.00	25,000.00	4,250.00	34,000.00

Bidders:	Item No. 54 – 4,000 Lin. Ft. of Sewer Televising	
	Unit	Total
PTS Contractors, Inc.	\$2.25	\$9,000.00
American Sewer Services, Inc.	\$2.50	10,000.00
Super Excavators, Inc.	\$2.20	8,800.00
Globe Contractors, Inc.	\$2.00	8,000.00
Advance Construction, Inc.	\$2.00	8,000.00
MJ Construction, Inc.	\$3.00	12,000.00