

**RELOCATION OF FIBER FOR THE WAUKESHA POLICE DEPARTMENT**

**Bids Received: April 30, 2021 at 11:00 a.m.**

Line No.	Item Description	Unit	Approx. Quantities	Bidder #1		Bidder #2		Bidder #3		Bidder #4	
				Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid	Unit Bid Price	Amount Bid
1	Phase 1, Installation of Duct, Re-work of existing fiber per Plan	Lump Sum	1	\$ 16,548.00	\$ 16,548.00	\$ 29,035.00	\$ 29,035.00	\$ 42,220.00	\$ 42,220.00	\$ 48,867.00	\$ 48,867.00
2	Phase 2, Re-work of existing fiber per Plan	Lump Sum	1	\$ 3,420.00	\$ 3,420.00	\$ 6,805.00	\$ 6,805.00	\$ 11,079.00	\$ 11,079.00	\$ 9,870.00	\$ 9,870.00
3	Phase 3, Re-work and installation of fiber to Data Room per Plan	Lump Sum	1	\$ 5,400.00	\$ 5,400.00	\$ 12,125.00	\$ 12,125.00	\$ 13,620.00	\$ 13,620.00	\$ 23,340.00	\$ 23,340.00
				<b>TOTAL</b>	\$ 25,368.00		\$ 47,965.00		\$ 66,919.00		\$ 82,077.00

\*\*\*The City reserves the right to increase or delete quantities to make the bid most advantageous to the City and or reject any or all bids.

Budget Amount: \$50,000.00

Recommend award to the lowest bidder, CableCom, LLC, in the amount of \$25,368.00.