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FOR STAKEOUT LOCATION AND OFFSETS.
LOCATION. REFER TO STAKEOUT POLICY
VERIFY STATION FOR INLET
STAKEOUT INFORMATION:
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PRELIMINARY DATES

C0.1
CIVIL COVER AND SPECIFICATION SHEET

JUN. 28, 2022

AUG. 3, 2022

SEPT. 12, 2022

Table A: Allowable Pipe Material Schedule
Utility Material Pipe Code Fitting Code Joint Code

Water Service C900 PVC AWWA C900, ASTM D1785, ASTM
D2241

AWWA C110, AWWA C153, ASTM D2464,
ASTM D2466, ASTM D2467, ASTM D3311,
ASTM F409, ASTM F1336, ASTM F1866

Joint: ASTM D3139 Integral Bell &
Spigot
Elastomeric Seal: ASTM F477

Sanitary Sewer SDR 35 PVC ASTM D1785, ASTM D2665, ASTM
D3034, ASTM F891 ASTM F1336 Push On: ASTM D3212 for Tightness

Elastomeric Gasket: ASTM F477

Storm Sewer HDPE ASTM F2648 ASTM F2306 Saddle Gasket Joint: ASTM F2648 Bell & Spigot
Elastomeric Seal: ASTM F477

Storm Sewer SCH. 40 PVC ASTM D1785, ASTM D2665,  ASTM
F891 ASTM F1336 Primer: ASTM F656

Solvent Cement: ASTM D2564

DIVISION 31  EARTH WORK
31 10 00  SITE CLEARING (DEMOLITION)

A. CONTRACTOR SHALL CALL DIGGER'S HOT LINE AND CONDUCT A PRIVATE UTILITY LOCATE AS REQUIRED TO ENSURE THAT ALL UTILITIES HAVE BEEN LOCATED BEFORE STARTING SITE DEMOLITION.  DESIGN ENGINEER SHALL BE NOTIFIED OF ANY
DISCREPANCIES BETWEEN PLAN AND FIELD CONDITIONS PRIOR TO CONSTRUCTION.

B. DEMOLITION PLAN IS AN OVERVIEW OF DEMOLITION TO TAKE PLACE ON SITE.  CONTRACTOR TO FIELD VERIFY EXISTING SITE CONDITIONS PRIOR TO BIDDING.  CONTRACTOR SHALL REMOVE, REPLACE, OR DEMOLISH ALL ITEMS AS NEEDED DURING
CONSTRUCTION.

C. CONTRACTOR TO PROTECT EXISTING IMPROVEMENTS THAT ARE SCHEDULED TO REMAIN.  ANY DAMAGE TO EXISTING FACILITIES SHALL BE REPLACED AT CONTRACTORS EXPENSE.
D. ALL CONCRETE NOTED TO BE REMOVED SHALL BE REMOVED TO THE NEAREST CONTROL JOINT.

31 20 00  EARTH MOVING
A. CONTRACTOR SHALL CALL DIGGER'S HOT LINE AND CONDUCT A PRIVATE UTILITY LOCATE AS REQUIRED TO ENSURE THAT ALL UTILITIES HAVE BEEN LOCATED BEFORE STARTING EXCAVATION.  DESIGN ENGINEER SHALL BE NOTIFIED OF ANY

DISCREPANCIES BETWEEN PLAN AND FIELD CONDITIONS PRIOR TO CONSTRUCTION.
B. PROVIDE ALL LABOR, MATERIALS AND EQUIPMENT FOR ALL EXCAVATION, GRADING, FILL AND BACKFILL WORK AS REQUIRED TO COMPLETE THE GENERAL CONSTRUCTION WORK.  ALL EXCAVATION AND BACKFILL FOR ELECTRICALS AND MECHANICALS

ARE THE RESPONSIBILITY OF THE RESPECTIVE CONTRACTOR UNLESS OTHERWISE SPECIFIED IN THE BID DOCUMENTS.
C. ALL ORGANIC TOPSOIL INSIDE THE BUILDING AREA, UNDER PAVED AREAS, AND AT SITE FILL AREAS SHALL BE REMOVED.  PROOF ROLL SUBGRADES BEFORE PLACING FILL WITH HEAVY PNEUMATIC-TIRED EQUIPMENT, SUCH AS A FULLY-LOADED TANDEM

AXLE DUMP TRUCK, TO IDENTIFY SOFT POCKETS AND AREAS OF EXCESS YIELDING.  CONTRACTOR SHALL VERIFY TOPSOIL DEPTHS PRIOR TO CONSTRUCTION.  THE CONTRACTOR SHALL REVIEW AND FOLLOW THE RECOMMENDATIONS OF THE
GEOTECHNICAL REPORT AND ACCOUNT FOR EXISTING CONDITIONS PRIOR TO SUBMITTING BID FOR THE PROJECT.  EXCESS MATERIALS SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE DIRECTED IN THE PLANS OR BY LOCAL ZONING
REQUIREMENTS.

D. PLACE AND COMPACT FILL MATERIAL IN LAYERS TO REQUIRED ELEVATIONS. UNIFORMLY MOISTEN OR AERATE SUBGRADE AND EACH SUBSEQUENT FILL OR BACKFILL LAYER BEFORE COMPACTION AS RECOMMENDED TO ACHIEVE SPECIFIED DRY
DENSITY.  REMOVE AND REPLACE, OR SCARIFY AND AIR DRY, OTHERWISE SATISFACTORY SOIL MATERIAL THAT IS TOO WET TO COMPACT TO SPECIFIED DRY DENSITY.

E. PLACE BACKFILL AND FILL MATERIALS IN LAYERS NOT MORE THAN 8" IN LOOSE DEPTH FOR MATERIAL COMPACTED BY HEAVY COMPACTION EQUIPMENT, AND NOT MORE THAN 4" IN LOOSE DEPTH FOR MATERIAL COMPACTED BY HAND-OPERATED
TAMPERS.

F. COMPACT THE SOIL TO NOT LESS THAN THE FOLLOWING PERCENTAGES OF MAXIMUM DRY DENSITY ACCORDING TO ASTM D 698, STANDARD PROCTOR TEST. FILL MAY NOT BE PLACED ON FROZEN GROUND AND NO FROZEN MATERIALS MAY BE USED
FOR BACK FILL.  APPLY THE MORE STRINGENT REQUIREMENTS WHEN COMPARING BETWEEN THE FOLLOWING AND THE GEOTECHNICAL REPORT.
1. UNDER FOUNDATIONS - SUBGRADE, AND EACH LAYER OF BACKFILL OR FILL MATERIAL, TO NOT LESS THAN 98 PERCENT.
2. UNDER INTERIOR SLAB-ON-GRADE WHERE GROUNDWATER IS MORE THAN 3 FEET BELOW THE SLAB - PLACE A DRAINAGE COURSE LAYER OF 3/4" CRUSHED STONE, WITH 5% TO 12% FINES, PER THICKNESS INDICATED ON FOUNDATION PLANS ON

PREPARED SUBGRADE. COMPACT THE SUBGRADE AND DRAINAGE COURSE TO NOT LESS THAN 95 PERCENT.
3. UNDER INTERIOR SLAB-ON-GRADE WHERE GROUNDWATER IS WITHIN 3 FEET OF THE SLAB SURFACE- PLACE A DRAINAGE COURSE LAYER OF CLEAN 3/4" CRUSHED STONE, WITH NO MORE THAN 5% FINES, PER THICKNESS INDICATED ON

FOUNDATION PLANS ON PREPARED SUBGRADE. COMPACT THE SUBGRADE AND DRAINAGE COURSE TO NOT LESS THAN 95 PERCENT.
4. UNDER EXTERIOR CONCRETE AND ASPHALT PAVEMENTS - COMPACT THE SUBGRADE AND EACH LAYER OF BACKFILL OR FILL MATERIAL TO NOT LESS THAN 95 PERCENT.
5. UNDER WALKWAYS - COMPACT SUBGRADE AND EACH LAYER OF BACKFILL OR FILL MATERIAL TO NOT LESS THAN 95 PERCENT.
6. UNDER LAWN OR UNPAVED AREAS - COMPACT SUBGRADE AND EACH LAYER OF BACKFILL OR FILL MATERIAL, TO NOT LESS THAN 85 PERCENT.

G. CONTRACTOR SHALL ENGAGE A QUALIFIED INDEPENDENT TESTING AND INSPECTING AGENCY TO PERFORM FIELD TESTS AND INSPECTIONS. IT IS SUGGESTED THAT THE GEOTECHNICAL FIRM USED TO PERFORM THE SUBSURFACE SOIL INVESTIGATION
BE ENGAGED FOR THE FIELD QUALITY CONTROL TESTS.

H. ALLOW THE TESTING AGENCY TO TEST AND INSPECT SUBGRADES AND EACH FILL OR BACKFILL LAYER.  PROCEED WITH SUBSEQUENT EARTHWORK ONLY AFTER TEST RESULTS FOR PREVIOUSLY COMPLETED WORK COMPLY WITH REQUIREMENTS.
PROVIDE ONE TEST FOR EVERY 2000 SQUARE FEET OF PAVED AREA OR BUILDING SLAB, ONE TEST FOR EACH SPREAD FOOTING, AND ONE TEST FOR EVERY 50 LINEAR FEET OF WALL STRIP FOOTING.

I. WHEN THE TESTING AGENCY REPORTS THAT SUBGRADES, FILLS, OR BACKFILLS HAVE NOT ACHIEVED DEGREE OF COMPACTION SPECIFIED, SCARIFY AND MOISTEN OR AERATE, OR REMOVE AND REPLACE SOIL TO DEPTH REQUIRED; RECOMPACT AND
RETEST UNTIL SPECIFIED COMPACTION IS OBTAINED.

J. THE BUILDING SITE SHALL BE GRADED TO PROVIDE DRAINAGE AWAY FROM THE BUILDING AS INDICATED ON THE PLANS. SITE EARTHWORK SHALL BE GRADED TO WITHIN 0.10' OF REQUIRED EARTHWORK ELEVATIONS ASSUMING POSITIVE DRAINAGE IS
MAINTAINED IN ACCORDANCE WITH THE GRADING PLAN.

31 30 00  EROSION CONTROL/STORMWATER MANAGEMENT
A. THE DESIGN ENGINEER SHALL PREPARE A SITE SPECIFIC EROSION CONTROL AND A STORMWATER MANAGEMENT PLAN PURSUANT TO NR 216.46 AND NR 216.47.  THE DESIGN ENGINEER SHALL ALSO FILE A CONSTRUCTION NOTICE OF INTENT WITH

THE WISCONSIN DEPARTMENT OF NATURAL RESOURCES PURSUANT TO NR 216.43 OR TO AN AUTHORIZED LOCAL PROGRAM PURSUANT TO NR 216.415 TO OBTAIN COVERAGE UNDER THE GENERAL WPDES STORM WATER PERMIT.
B. THE CONTRACTOR SHALL KEEP THE NOTICE OF INTENT PERMIT, APPROVED EROSION CONTROL AND STORMWATER MANAGEMENT PLANS, AND PLAN AMENDMENTS ON THE CONSTRUCTION SITE AT ALL TIMES PURSUANT TO NR 216.455 UNTIL PERMIT

COVERAGE IS TERMINATED.
C. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL LOCAL EROSION CONTROL PERMITS.
D. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEETING THE MONITORING, MAINTENANCE, AND REPORTING REQUIREMENTS OF NR 216.48.  INSPECTIONS OF IMPLEMENTED EROSION AND SEDIMENT CONTROL BEST MANAGEMENT PRACTICES MUST

AT A MINIMUM BE INSPECTED EVERY 7 DAYS AND WITHIN 24 HOURS AFTER A PRECIPITATION EVENT OF 0.5" OR MORE.  A PRECIPITATION EVENT MAY BE CONSIDERED TO BE THE TOTAL AMOUNT OF PRECIPITATION RECORDED IN ANY CONTINUOUS
24-HOUR PERIOD.  THE CONTRACTOR SHALL REPAIR OR REPLACE EROSION AND SEDIMENT CONTROL AS NECESSARY WITHIN 24 HOURS OF AN INSPECTION OR AFTER A DEPARTMENT NOTIFICATION WHERE REPAIR OR REPLACEMENT IS REQUESTED.

E. THE CONTRACTOR SHALL MAINTAIN, AT THE CONSTRUCTION SITE OR AVAILABLE VIA AN INTERNET WEBSITE, WEEKLY WRITTEN REPORTS OF ALL INSPECTIONS CONDUCTED.  WISCONSIN DNR CONSTRUCTION SITE INSPECTION REPORT FORM 3400-187
SHALL BE USED.  WEEKLY INSPECTION REPORTS SHALL INCLUDE ALL OF THE FOLLOWING:
1. THE DATE, TIME, ANDLOCATION OF THE CONSTRUCTION SITE INSPECTION.
2. THE NAME OF THE INDIVIDUAL WHO PERFORMED THE INSPECTION.
3. AN ASSESSMENT OF THE CONDITION OF THE EROSION AND SEDIMENT CONTROLS.
4. A DESCRIPTION OF ANY EROSION AND SEDIMENT CONTROL BEST MANAGEMENT PRACTICE IMPLEMENTATION AND MAINTENANCE PERFORMED.
5. A DESCRIPTION OF THE PRESENT PHASE OF LAND DISTURBING CONSTRUCTION ACTIVITY AT THE CONSTRUCTION SITE.

F. EROSION AND SEDIMENT CONTROL IMPLEMENTED DURING CONSTRUCTION SHALL STRICTLY COMPLY WITH THE GUIDELINES AND REQUIREMENTS SET FORTH IN WISCONSIN ADMINISTRATIVE CODE (W.A.C.) NR 151, THE STATE OF WISCONSIN
DEPARTMENT OF NATURAL RESOURCES RUNOFF MANAGEMENT PERFORMANCE STANDARDS.  TECHNICAL STANDARDS PUBLISHED BY THE WISCONSIN DNR SHALL ALSO BE UTILIZED TO IMPLEMENT THE REQUIRED PERFORMANCE STANDARDS.  THE
METHODS AND TYPES OF EROSION CONTROL WILL BE DEPENDENT ON THE LOCATION AND TYPE OF WORK INVOLVED.  ALL SEDIMENT CONTROL MEASURES SHALL BE ADJUSTED TO MEET FIELD CONDITIONS AT THE TIME OF CONSTRUCTION, AND
INSTALLED PRIOR TO ANY GRADING OR DISTURBANCE OF EXISTING SURFACE MATERIAL.  BELOW IS A LIST OF EROSION AND SEDIMENT CONTROL BEST MANAGEMENT PRACTICES TO ACHIEVE THE PERFORMANCE STANDARDS REQUIRED.
1. SILT FENCE SHALL BE PLACED ON SITE AT LOCATIONS SHOWN ON THE EROSION CONTROL PLAN.  SILT FENCE SHALL ALSO BE PROVIDED AROUND THE PERIMETER OF ALL SOIL STOCKPILES THAT WILL EXIST FOR MORE THAN 7 DAYS.  FOLLOW

PROCEDURES FOUND IN WISCONSIN DNR TECHNICAL STANDARD 1056 (CURRENT EDITION).
2. DITCH CHECKS SHALL BE PROVIDED TO REDUCE THE VELOCITY OF WATER FLOWING IN DITCH BOTTOMS.  PLACE AT LOCATIONS SHOWN ON THE EROSION CONTROL PLAN.  FOLLOW PROCEDURES FOUND IN WISCONSIN DNR TECHNICAL STANDARD

1062 (CURRENT EDITION).
3. STONE TRACKING PADS AND TRACKOUT CONTROL PRACTICES SHALL BE PLACED AT ALL CONSTRUCTION SITE ENTRANCES AND SHALL BE INSTALLED PRIOR TO ANY TRAFFIC LEAVING THE CONSTRUCTION SITE.  SEE THE EROSION CONTROL PLAN

FOR LOCATIONS.  THE AGGREGATE USED FOR THE STONE TRACKING PAD SHALL BE 3/8” TO 3 INCH CLEAR OR WASHED STONE AND SHALL BE PLACED IN A LAYER AT LEAST 12 INCHES THICK.  THE STONE SHALL BE UNDERLAIN WITH A WISDOT TYPE
R GEOTEXTILE FABRIC AS NEEDED.  THE TRACKING PAD SHALL BE THE FULL WIDTH OF THE EGRESS POINT (12' MIN WIDTH) AND SHALL BE A MINIMUM OF 50 FEET LONG.  SURFACE WATER MUST BE PREVENTED FROM PASSING THROUGH THE
TRACKING PAD.  OTHER TRACKOUT CONTROL PRACTICES INCLUDING STABILIZED WORK SURFACES, MANUFACTURED TRACKOUT CONTROL DEVICES, TIRE WASHING, AND STREET/PAVEMENT CLEANING SHALL BE IMPLEMENTED AS NECESSARY TO
MITIGATE THE TRACKOUT OF SEDIMENT OFFSITE.  FOLLOW PROCEDURES FOUND IN WISCONSIN DNR TECHNICAL STANDARD 1057 (CURRENT EDITION).

4. STORM DRAIN INLET PROTECTION SHALL BE PROVIDED FOR ALL NEW AND DOWNSTREAM STORM CATCH BASINS AND CURB INLETS.  TYPE B OR C PROTECTION SHOULD BE PROVIDED AND SHALL BE IN CONFORMANCE WITH WISCONSIN DNR
TECHNICAL STANDARD 1060 (CURRENT EDITION).

5. DUST CONTROL MEASURES SHALL BE PROVIDED TO REDUCE OR PREVENT THE SURFACE AND AIR TRANSPORT OF DUST DURING CONSTRUCTION.  CONTROL MEASURES INCLUDE APPLYING MULCH AND ESTABLISHING VEGETATION, WATER
SPRAYING, SURFACE ROUGHENING, APPLYING POLYMERS, SPRAY-ON TACKIFIERS, CHLORIDES, AND BARRIERS.  SOME SITES MAY REQUIRE AN APPROACH THAT UTILIZES A COMBINATION OF MEASURES FOR DUST CONTROL. FOLLOW PROCEDURES
FOUND IN WISCONSIN DNR TECHNICAL STANDARD 1068 (CURRENT EDITION).

1. THE USE, STORAGE, AND DISPOSAL OF CHEMICALS, CEMENT, AND OTHER COMPOUNDS AND MATERIALS USED ON SITE SHALL BE MANAGED DURING THE CONSTRUCTION PERIOD TO PREVENT THEIR TRANSPORT BY RUNOFF INTO WATERS OF THE
STATE.

2. CONTRACTOR SHALL PROVIDE AN OPEN AGGREGATE CONCRETE TRUCK WASHOUT AREA ON SITE.  CONTRACTOR TO ENSURE THAT CONCRETE WASHOUT SHALL BE CONTAINED TO THIS DESIGNATED AREA AND NOT BE ALLOWED TO RUN INTO
STORM INLETS OR INTO THE OVERLAND STORMWATER DRAINAGE SYSTEM.  WASHOUT AREA SHALL BE REMOVED UPON COMPLETION OF CONSTRUCTION.

3. TEMPORARY SITE RESTORATION SHALL TAKE PLACE IN DISTURBED AREAS THAT WILL NOT BE BROUGHT TO FINAL GRADE OR ON WHICH LAND DISTURBING ACTIVITIES WILL NOT BE PERFORMED FOR A PERIOD GREATER THAN 14 DAYS AND
REQUIRES VEGETATIVE COVER FOR LESS THAN ONE YEAR.  THIS TEMPORARY SITE RESTORATION REQUIREMENT ALSO APPLIES TO SOIL STOCKPILES THAT EXIST FOR MORE THAN 7 DAYS.  PERMANENT RESTORATION APPLIES TO AREAS WHERE
PERENNIAL VEGETATIVE COVER IS NEEDED TO PERMANENTLY STABILIZE AREAS OF EXPOSED SOIL.  PERMANENT STABILIZATION SHALL OCCUR WITHIN 3 WORKING DAYS OF FINAL GRADING.  TOPSOIL, SEED, AND MULCH SHALL BE IN GENERAL
CONFORMANCE WITH TECHNICAL STANDARDS 1058 AND 1059 AND SHALL MEET THE SPECIFICATIONS FOUND IN THE LANDSCAPING AND SITE STABILIZATION SECTION OF THIS CONSTRUCTION DOCUMENT. ANY SOIL EROSION THAT OCCURS
AFTER FINAL GRADING AND/OR FINAL STABILIZATION MUST BE REPAIRED AND THE STABILIZATION WORK REDONE.

4. IF SITE DEWATERING IS REQUIRED FOR PROPOSED CONSTRUCTION ACTIVITIES, ALL SEDIMENT LADEN WATER GENERATED DURING THE DEWATERING PROCESS SHALL BE TREATED TO REMOVE SEDIMENT PRIOR TO DISCHARGING OFF-SITE OR TO
WATERS OF THE STATE.  FOLLOW ALL PROCEDURES FOUND IN TECHNICAL STANDARD 1061.

5. ALL OFF-SITE SEDIMENT DEPOSITS OCCURRING AS A RESULT OF CONSTRUCTION WORK OR A STORM EVENT SHALL BE CLEANED UP BY THE END OF EACH WORKING DAY.  DUST CONTROL REQUIREMENTS SHALL BE FOLLOWED PER WI DNR
TECHNICAL STANDARD 1068 (CURRENT EDITION). FLUSHING SHALL NOT BE ALLOWED.

G. EROSION CONTROL MEASURES SHALL NOT BE REMOVED UNTIL THE AREA(S) SERVED HAVE ESTABLISHED VEGETATIVE COVER.
H. ONCE THE CONSTRUCTION SITE HAS BEEN FULLY STABILIZED AND TEMPORARY EROSION CONTROL BEST MANAGEMENT PRACTICES HAVE BEEN REMOVED, THE CONTRACTOR SHALL FILE A CONSTRUCTION NOTICE OF TERMINATION WITH THE

WISCONSIN DEPARTMENT OF NATURAL RESOURCES IN ACCORDANCE WITH NR 216.55.
I. AT THE COMPLETION OF THE PROJECT, THE CONTRACTOR SHALL GIVE THE OWNER COPIES OF THE EROSION CONTROL AND STORM WATER MANAGEMENT PLANS, AMENDMENTS TO PLANS, SUPPORTING PLAN DATA, AND CONSTRUCTION SITE

EROSION CONTROL INSPECTION REPORTS. THE OWNER SHALL RETAIN THESE FOR A PERIOD OF 3 YEARS FROM THE DATE OF TERMINATING COVERAGE UNDER WPDES GENERAL PERMIT.
J. ALL POST CONSTRUCTION STORMWATER MANAGEMENT BEST MANAGEMENT PRACTICES SHALL BE CONSTRUCTED BEFORE THE SITE HAS UNDERGONE FINAL STABILIZATION.

DIVISION 32  EXTERIOR IMPROVEMENTS
32 10 00  AGGREGATE BASE & ASPHALT PAVEMENT

A. CONTRACTOR TO PROVIDE COMPACTED AGGREGATE BASE AND HOT MIX ASPHALT PAVEMENT WHERE INDICATED ON THE PLANS.  ALL AGGREGATE PROVIDED MUST COMPLY WITH SECTION 305 OF THE WISCONSIN STANDARD SPECIFICATIONS FOR
HIGHWAY AND STRUCTURE CONSTRUCTION.  PROVIDE HOT MIX ASPHALT MIXTURE TYPES PER SECTION 460 OF THE WISCONSIN STANDARD SPECIFICATIONS FOR HIGHWAY AND STRUCTURE CONSTRUCTION. CONTRACTOR SHALL OBTAIN AND REVIEW
SOILS REPORT FOR RECOMMENDATIONS FOR GEO-GRID / GEOTEXTILE BELOW CRUSHED AGGREGATE (IF APPLICABLE). CONTRACTOR TO PROVIDE AGGREGATE BASE AND HOT MIX ASPHALT PAVEMENT TYPES AND DEPTHS AS INDICATED BELOW:

STANDARD ASPHALT PAVING SECTION HEAVY ASPHALT PAVING SECTION
1-1/2” SURFACE COURSE (5 LT 58-28S) 1-1/2” SURFACE COURSE (5 LT 58-28S)
(WISDOT 455.2.5 TACK COAT (STAGED PAVING) WISDOT 455.2.5 TACK COAT (STAGED PAVING)
2” BINDER COURSE (4 LT 58-28S) 2-1/2” BINDER COURSE (4 LT 58-28S)
10” OF 1-1/4” CRUSHED AGGREGATE 12” OF 1-1/4” CRUSHED AGGREGATE

B. CONTRACTOR TO COMPACT THE AGGREGATE BASE, ASPHALT BINDER COURSE, AND ASPHALT SURFACE COURSE TO AN AVERAGE DENSITY PER WISCONSIN STANDARD SPECIFICATIONS FOR HIGHWAY AND STRUCTURE CONSTRUCTION.  ALL ASPHALT
PAVEMENT AREAS SHALL BE PAVED TO WITHIN 0.10' OF DESIGN SURFACE GRADES WITH POSITIVE DRAINAGE BEING MAINTAINED IN ACCORDANCE WITH DESIGN PLANS.  A MINIMUM OF 1% SLOPE SHALL BE MAINTAINED IN ALL ASPHALT PAVEMENT
AREA.

C. HOT MIX ASPHALT CONSTRUCTION TO BE PROVIDED PER MORE STRINGENT REQUIREMENTS OF GEOTECHNICAL REPORT OR CONSTRUCTION DOCUMENTS.
D. CONTRACTOR TO PROVIDE 4” WIDE YELLOW PAINTED STRIPING FOR PARKING STALLS, TRAFFIC LANES, AND NO PARKING AREAS.  YELLOW PAINT MARKINGS SHALL ALSO BE PROVIDED FOR H.C. ACCESSIBLE SYMBOLS, TRAFFIC ARROWS, AND TRAFFIC

MESSAGES.

32 20 00  CONCRETE AND AGGREGATE BASE
A. CONTRACTOR TO PROVIDE CRUSHED AGGREGATE BASE AND CONCRETE WHERE INDICATED ON THE PLANS.
B. ALL AGGREGATE PROVIDED MUST COMPLY WITH SECTION 305 OF THE WISCONSIN STANDARD SPECIFICATIONS FOR HIGHWAY AND STRUCTURE CONSTRUCTION. ALL AGGREGATE PLACED MUST BE COMPACTED TO AN AVERAGE DENSITY PER

WISCONSIN STANDARD SPECIFICATIONS FOR HIGHWAY AND STRUCTURE CONSTRUCTION.
C. DESIGN AND CONSTRUCTION OF ALL CAST-IN-PLACE EXTERIOR CONCRETE FLAT WORK SHALL CONFORM TO ACI 330R-08 & ACI 318-08.
D. EXTERIOR CONCRETE FLAT WORK CONSTRUCTION TO BE PROVIDED PER MORE STRINGENT REQUIREMENTS OF THE GEOTECHNICAL REPORT OR THIS SPECIFICATION.  CONCRETE FLAT WORK CONSTRUCTION IS AS FOLLOWS:

1. SIDEWALK CONCRETE - 4” OF CONCRETE OVER 4” OF 3/4” CRUSHED AGGREGATE BASE.  CONTRACTION JOINTS SHALL CONSIST OF 1/8” WIDE BY 1” DEEP TOOLED JOINT WHERE INDICATED ON THE PLANS.
2. LIGHT DUTY CONCRETE (PASSENGER CAR TRAFFIC) - 5” OF CONCRETE OVER 4” OF 3/4” CRUSHED AGGREGATE. CONTRACTION JOINTS SHALL BE SAWCUT 1.5” IN DEPTH AND BE SPACED A MAXIMUM OF 12.5' ON CENTER

a. CONCRETE SHALL BE STEEL REINFORCED AS FOLLOWS:

1). TIE BARS AT OUTERMOST CONTRACTION JOINT (FIRST JOINT FROM EDGE OR AT CURB JOINT) AROUND PERIMETER OF CONCRETE.  TIE BARS SHALL BE #4 REBAR 24” LONG PLACED AT 30” O.C.

       2). TYPICAL POUR CONTROL JOINT - POUR CONTROL JOINT SHALL BE PROVIDED WITH 1/4” X 4-1/2” X 4-1/4” DIAMOND SHAPED TAPERED PLATE DOWELS MANUFACTURED PER ASTM A36.  INSTALL PER MANUFACTURERS SPECIFICATIONS.
E. DESIGN MIXES SHALL BE IN ACCORDANCE WITH ASTM C94

1. STRENGTH TO BE MINIMUM OF 4,500 PSI AT 28 DAYS FOR EXTERIOR CONCRETE.
2. MAXIMUM WATER/CEMENT RATIO SHALL BE 0.45.
3. SLUMP SHALL NOT EXCEED 4” FOR EXTERIOR CONCRETE FLAT WORK
4. SLUMP SHALL BE 2.5” OR LESS FOR SLIP-FORMED CURB AND GUTTER
5. SLUMP SHALL BE BETWEEN 1.5” TO 3” FOR NON SLIP-FORMED CURB AND GUTTER.
6. ALL EXTERIOR CONCRETE SHALL BE AIR ENTRAINED WITH 4% TO 7% AIR CONTENT.  NO OTHER ADMIXTURES SHALL BE USED WITHOUT APPROVAL OF EXCEL ENGINEERING, INC.  CALCIUM CHLORIDE SHALL NOT BE USED.
7. MAXIMUM AGGREGATE SIZE FOR ALL EXTERIOR CONCRETE SHALL BE 0.75 INCHES.

F. VERIFY EQUIPMENT CONCRETE PAD SIZES WITH RESPECTIVE CONTRACTORS.  PADS SHALL HAVE FIBERMESH 300 FIBERS AT A RATE OF 1.5 LBS/CU. YD. OR 6 X 6-W1.4 X W1.4 WELDED WIRE MESH WITH MINIMUM 1 INCH COVER.  EQUIPMENT PADS
SHALL BE 3.5 INCHES THICK WITH 1 INCH CHAMFER UNLESS SPECIFIED OTHERWISE.  COORDINATE ADDITIONAL PAD REQUIREMENTS WITH RESPECTIVE CONTRACTOR.

G. ALL CONCRETE FLAT WORK SURFACES AND CONCRETE CURB FLOWLINES SHALL BE CONSTRUCTED TO WITHIN 0.05' OF DESIGN SURFACE AND FLOWLINE GRADES ASSUMING POSITIVE DRAINAGE IS MAINTAINED IN ACCORDANCE WITH THE DESIGN
PLANS.

H. CONCRETE FLAT WORK SHALL HAVE CONSTRUCTION JOINTS OR SAW CUT JOINTS PLACED AS INDICATED ON THE PLANS OR PER THIS SPECIFICATION.  SAWCUTS SHALL BE DONE AS SOON AS POSSIBLE, BUT NO LATER THAN 24 HOURS AFTER
CONCRETE IS PLACED.  CONCRETE CURB AND GUTTER JOINTING SHALL BE PLACED EVERY 10' OR CLOSER (6' MIN.).  IF CONCRETE PAVEMENT IS ADJACENT TO CONCRETE CURB, JOINTING IN THE PAVEMENT AND CURB SHALL ALIGN.  ALL EXTERIOR
CONCRETE SHALL HAVE A LIGHT BROOM FINISH UNLESS NOTED OTHERWISE.  A UNIFORM COAT OF A HIGH SOLIDS CURING COMPOUND MEETING ASTM C309 SHOULD BE APPLIED TO ALL EXPOSED CONCRETE SURFACES.  ALL CONCRETE IS TO BE
CURED FOR 7 DAYS.  EXTERIOR CONCRETE SHALL BE SEPARATED FROM BUILDINGS WITH CONTINUOUS 0.5 INCH FIBER EXPANSION JOINT AND/OR 0.25 INCH FIBER EXPANSION JOINT AT DECORATIVE MASONRY UNITS.

I. ALL REINFORCING BARS SHALL BE ASTM A615 GRADE 60.  THICKNESS OF CONCRETE COVER OVER REINFORCEMENT SHALL BE NOT LESS THAN 3” WHERE CONCRETE IS DEPOSITED AGAINST THE GROUND WITHOUT THE USE OF FORMS AND NOT LESS
THAN 1.5” IN ALL OTHER LOCATIONS.  ALL REINFORCING SHALL BE LAPPED 36 DIAMETERS FOR UP TO #6 BARS, 60 DIAMETERS FOR #7 TO #10 BARS OR AS NOTED ON THE DRAWINGS AND EXTENDED AROUND CORNERS WITH CORNER BARS.  PLACING
AND DETAILING OF STEEL REINFORCING AND REINFORCING SUPPORTS SHALL BE IN ACCORDANCE WITH CRSI AND ACI MANUAL AND STANDARD PRACTICES.  THE REINFORCEMENT SHALL NOT BE PAINTED AND MUST BE FREE OF GREASE/OIL, DIRT OR
DEEP RUST WHEN PLACED IN THE WORK.  ALL WELDED WIRE FABRIC SHALL MEET THE REQUIREMENTS OF ASTM A 185.  WELDED WIRE FABRIC SHALL BE PLACED 2” FROM TOP OF SLAB, UNLESS INDICATED OTHERWISE.

J. CONTRACTOR SHALL ENGAGE A QUALIFIED INDEPENDENT TESTING AND INSPECTING AGENCY TO SAMPLE MATERIALS, PERFORM TESTS, AND SUBMIT TEST REPORTS DURING CONCRETE PLACEMENT.  TESTS WILL BE PERFORMED ACCORDING TO ACI 301.
CAST AND LABORATORY CURE ONE SET OF FOUR STANDARD CYLINDERS FOR EACH COMPOSITE SAMPLE FOR EACH DAY'S POUR OF EACH CONCRETE MIX EXCEEDING 5 CU. YD., BUT LESS THAN 25 CU. YD., PLUS ONE SET FOR EACH ADDITIONAL 50 CU.
YD. OR FRACTION THEREOF. PERFORM COMPRESSIVE-STRENGTH TESTS ACCORDING TO ASTM C 39. TEST TWO SPECIMENS AT 7 DAYS AND TWO SPECIMENS AT 28 DAYS. PERFORM SLUMP TESTING ACCORDING TO ASTM C 143. PROVIDE ONE TEST AT
POINT OF PLACEMENT FOR EACH COMPOSITE SAMPLE, BUT NOT LESS THAN ONE TEST FOR EACH DAY'S POUR OF EACH CONCRETE MIX. PERFORM ADDITIONAL TESTS WHEN CONCRETE CONSISTENCY APPEARS TO CHANGE.

K. PROTECT FRESHLY PLACED CONCRETE FROM PREMATURE DRYING AND EXCESSIVE COLD OR HOT TEMPERATURES.  IN HOT, DRY, AND WINDY WEATHER, APPLY AN EVAPORATION-CONTROL COMPOUND ACCORDING TO MANUFACTURER'S
INSTRUCTIONS AFTER SCREEDING AND BULL FLOATING, BUT BEFORE POWER FLOATING AND TROWELLING.

L.  LIMIT MAXIMUM WATER-CEMENTIOUS RATIO OF CONCRETE EXPOSED TO FREEZING, THAWING AND DEICING SALTS TO 0.45.
M. TEST RESULTS WILL BE REPORTED IN WRITING TO THE DESIGN ENGINEER, READY-MIX PRODUCER, AND CONTRACTOR WITHIN 24 HOURS AFTER TESTS.  REPORTS OF COMPRESSIVE STRENGTH TESTS SHALL CONTAIN THE PROJECT IDENTIFICATION NAME

AND NUMBER, DATE OF CONCRETE PLACEMENT, NAME OF CONCRETE TESTING SERVICE, CONCRETE TYPE AND CLASS, LOCATION OF CONCRETE BATCH IN STRUCTURE, DESIGN COMPRESSIVE STRENGTH AT 28 DAYS, CONCRETE MIX PROPORTIONS AND
MATERIALS, COMPRESSIVE BREAKING STRENGTH, AND TYPE OF BREAK FOR BOTH 7-DAY TESTS AND 28-DAY TESTS.

N. CONTRACTOR TO PROVIDE 4” WIDE YELLOW PAINTED STRIPING FOR PARKING STALLS, TRAFFIC LANES, AND NO PARKING AREAS.  YELLOW PAINT MARKINGS SHALL ALSO BE PROVIDED FOR H.C. ACCESSIBLE SYMBOLS, TRAFFIC ARROWS, AND TRAFFIC
MESSAGES.

32 30 00  LANDSCAPING AND SITE STABILIZATION

A. TOPSOIL:  CONTRACTOR TO PROVIDE A MINIMUM OF 6” OF TOPSOIL FOR ALL DISTURBED OPEN AREAS.  REUSE SURFACE SOIL STOCKPILED ON SITE AND SUPPLEMENT WITH IMPORTED OR MANUFACTURED TOPSOIL FROM OFF SITE SOURCES WHEN
QUANTITIES ARE INSUFFICIENT. EXCAVATOR SHALL BE RESPONSIBLE FOR ROUGH PLACEMENT OF TOPSOIL TO WITHIN 1” OF FINAL GRADE PRIOR TO LANDSCAPER FINAL GRADING. LANDSCAPER TO PROVIDE PULVERIZING AND FINAL GRADING OF
TOPSOIL. PROVIDE SOIL ANALYSIS BY A QUALIFIED SOIL TESTING LABORATORY AS REQUIRED TO VERIFY THE SUITABILITY OF SOIL TO BE USED AS TOPSOIL AND TO DETERMINE THE NECESSARY SOIL AMENDMENTS.  TEST SOIL FOR PRESENCE OF
ATRAZINE AND INFORM EXCEL ENGINEERING, INC. IF PRESENT PRIOR TO BIDDING PROJECT.  TOPSOIL SHALL HAVE A PH RANGE OF 5.5 TO 8, CONTAIN A MINIMUM OF 5 PERCENT ORGANIC MATERIAL CONTENT, AND SHALL BE FREE OF STONES 1 INCH
OR LARGER IN DIAMETER.  ALL MATERIALS HARMFUL TO PLANT GROWTH SHALL ALSO BE REMOVED.
TOPSOIL INSTALLATION:  LOOSEN SUBGRADE TO A MINIMUM DEPTH OF 6 INCHES AND REMOVE STONES LARGER THAN 1” IN DIAMETER.  ALSO REMOVE ANY STICKS, ROOTS, RUBBISH, AND OTHER EXTRANEOUS MATTER AND DISPOSE OF THEM OFF
THE PROPERTY.  SPREAD TOPSOIL TO A DEPTH OF 6” BUT NOT LESS THAN WHAT IS REQUIRED TO MEET FINISHED GRADES AFTER LIGHT ROLLING AND NATURAL SETTLEMENT.  DO NOT SPREAD TOPSOIL IF SUBGRADE IS FROZEN, MUDDY, OR
EXCESSIVELY WET.  GRADE PLANTING AREAS TO A SMOOTH, UNIFORM SURFACE PLANE WITH LOOSE, UNIFORMLY FINE TEXTURE.  GRADE TO WITHIN 0.05 FEET OF FINISHED GRADE ELEVATION.

B. SEEDED LAWNS:
1. PERMANENT LAWN AREAS SHALL BE SEEDED WITH THE FOLLOWING MIXTURE:  65% KENTUCKY BLUEGRASS BLEND (2.0-2.6 LBS./1,000 S.F.), 20% PERENNIAL RYEGRASS (0.6-0.8 LBS./1,000 S.F.), 15% FINE FESCUE (0.4-0.6 LBS/1,000 S.F.).  STRAW AND

MULCH SHALL BE LAID AT 100LBS/1,000 S.F.  FERTILIZE AS PER SOIL TEST OR APPLY 5-10-10 OR EQUIVALENT AT 5-6 LBS/1,000 S.F.  SEE EROSION MATTING SPECIFICATIONS AS REQUIRED. ALL SITE DISTURBED AREAS NOT DESIGNATED FOR OTHER
LANDSCAPING AND SITE STABILIZATION METHODS SHALL BE SEEDED AS PERMANENT LAWN.  NO BARE TOPSOIL SHALL BE LEFT ONSITE.  FOLLOW PROCEDURES FOUND IN WDNR TECHNICAL STANDARDS 1058 & 1059.

2. ALL PERMANENT AND TEMPORARY STORM WATER CONVEYANCE SWALE BOTTOMS AND SIDE SLOPES SHALL BE SEEDED WITH THE FOLLOWING MIXTURE:  45% KENTUCKY BLUEGRASS (0.60 LBS./1000 S.F.), 40% CREEPING RED FESCUE (0.50 LBS./1,000
S.F.), AND 15% PERENNIAL RYEGRASS (0.20 LBS./1,000 S.F.).  FERTILIZE AS PER SOIL TEST OR APPLY 5-10-10 OR EQUIVALENT AT 5-6 LBS./1,000 S.F.  SEE EROSION MATTING SPECIFICATIONS AS REQUIRED.  FOLLOW PROCEDURES FOUND IN WDNR
TECHNICAL STANDARDS 1058 & 1059.

3. ALL TEMPORARY SEEDING SHALL CONSIST OF THE FOLLOWING MIXTURE:  100% RYEGRASS AT 1.9 LBS./1,000 S.F.  STRAW AND MULCH SHALL BE LAID AT 100 LBS./1,000 S.F.  FERTILIZE AS PER SOIL TEST OR APPLY 5-10-10 OR EQUIVALENT AT 5-6
LBS./1,000 S.F.  SEE EROSION MATTING SPECIFICATIONS AS REQUIRED.  FOLLOW PROCEDURES FOUND IN WDNR TECHNICAL STANDARDS 1058 & 1059.

C. SEEDED LAWN MAINTENANCE:  CONTRACTOR TO PROVIDE MAINTENANCE OF ALL LANDSCAPING FOR A PERIOD OF 90 DAYS FROM THE DATE OF INSTALLATION.  AT THE END OF THE MAINTENANCE PERIOD, A HEALTHY, UNIFORM, CLOSE STAND OF
GRASS SHOULD BE ESTABLISHED FREE OF WEEDS AND SURFACE IRREGULARITIES.  LAWN COVERAGE SHOULD EXCEED 90% AND BARE SPOTS SHOULD NOT EXCEED 5”X5”.  CONTRACTOR SHOULD REESTABLISH LAWNS THAT DO NOT COMPLY WITH
THESE REQUIREMENTS AND CONTINUE MAINTENANCE UNTIL LAWNS ARE SATISFACTORY.

D. EROSION MATTING:
1. CONTRACTOR TO PROVIDE EROSION CONTROL MATTING (NORTH AMERICAN GREEN S150) OR EQUIVALENT ON ALL SLOPES THAT ARE 4:1 AND GREATER OUTSIDE OF STORMWATER CONVEYANCE SWALES.
2. CONTRACTOR TO PROVIDE EROSION MATTING (NORTH AMERICAN GREEN C125) OR EQUIVALENT IN ALL SWALE BOTTOMS AND SIDE SLOPES AS REQUIRED.

E. TREES AND SHRUBS:  FURNISH NURSERY-GROWN TREES AND SHRUBS WITH HEALTHY ROOT SYSTEMS DEVELOPED BY TRANSPLANTING OR ROOT PRUNING.  PROVIDE WELL-SHAPED, FULLY BRANCHED, AND HEALTHY LOOKING STOCK.  STOCK SHOULD
ALSO BE FREE OF DISEASE, INSECTS, EGGS, LARVAE, AND DEFECTS SUCH AS KNOTS, SUN SCALD, INJURIES, ABRASIONS, AND DISFIGUREMENT.  SEE THE LANDSCAPE PLAN FOR SPECIFIC SPECIE TYPE, SIZE, AND LOCATION.

F. TREE AND SHRUB INSTALLATION:  EXCAVATE CIRCULAR PITS WITH SIDES SLOPED INWARD.  TRIM BASE LEAVING CENTER AREA RAISED SLIGHTLY TO SUPPORT ROOT BALL.  EXCAVATE PIT APPROXIMATELY THREE TIMES AS WIDE AS THE ROOT BALL
DIAMETER.  SET TREES AND SHRUBS PLUMB AND IN CENTER OF PIT WITH TOP OF BALL 1” ABOVE ADJACENT FINISHED GRADES.  PLACE PLANTING SOIL MIX AROUND ROOT BALL IN LAYERS AND TAMP TO SETTLE MIX.  WATER ALL PLANTS THOROUGHLY.
PROVIDE TEMPORARY STAKING FOR TREES AS REQUIRED.

G. TREE AND SHRUB MAINTENANCE/WARRANTY:  CONTRACTOR TO PROVIDE MAINTENANCE OF ALL LANDSCAPING FOR A PERIOD OF 90 DAYS FROM THE DATE OF INSTALLATION.  MAINTENANCE TO INCLUDE REGULAR WATERING AS REQUIRED FOR
SUCCESSFUL PLANT ESTABLISHMENT.  CONTRACTOR TO PROVIDE 1 YEAR WARRANTY ON ALL TREES, SHRUBS, AND PERENNIALS.

H. ROCK MULCH:  PROVIDE 3” MINIMUM THICK BLANKET OF 0.75” MINIMUM TO 1.5” MAXIMUM CRUSHED DECORATIVE STONE AT ALL PLANTING AREAS INDICATED ON THE LANDSCAPE PLAN.  INSTALL OVER NON-WOVEN WEED BARRIER FABRIC.  COLOR
BY OWNER.

I. PLASTIC EDGING:  INSTALL VALLEY VIEW INDUSTRIES BLACK DIAMOND LAWN EDGING TO SEPARATE ALL PLANTING BEDS FROM LAWN AREAS.  EDGING TO BE 5.5” TALL WITH METAL STAKES INSTALLED PER MANUFACTURER'S WRITTEN INSTRUCTIONS.

DIVISION 33  UTILITIES

33 10 00  SITE UTILITIES

A. CONTRACTOR TO FIELD VERIFY ALL EXISTING UNDERGROUND UTILITIES ON SITE.  CONTRACTOR TO VERIFY PIPE LOCATIONS, SIZES, AND DEPTHS AT POINT OF PROPOSED CONNECTIONS AND VERIFY PROPOSED UTILITY ROUTES ARE CLEAR (PER CODE)
OF ALL EXISTING UTILITIES AND OTHER OBSTRUCTIONS PRIOR TO CONSTRUCTION.  COSTS INCURRED FOR FAILURE TO DO SO SHALL BE THE CONTRACTORS RESPONSIBILITY.

B. CONTRACTOR TO FIELD TELEVISE ALL EXISTING SANITARY AND STORM LATERALS THAT ARE SCHEDULED TO BE RE-USED AND/OR CONNECTED TO ON SITE.  THE TELEVISING SHALL BE COMPLETED TO ENSURE THE EXISTING LATERAL(S) ARE FREE OF
OBSTRUCTIONS AND IN SOUND STRUCTURAL CONDITION.  TELEVISING OF THESE LATERAL(S) SHOULD BE COMPLETED AT BEGINNING OF CONSTRUCTION AND DESIGN ENGINEER SHALL BE NOTIFIED OF ANY PIPE OBSTRUCTIONS AND/OR STRUCTURAL
DEFICIENCIES IMMEDIATELY AFTER COMPLETION OF FIELD TELEVISING

C. ALL PROPOSED SANITARY PIPE SHALL BE IN ACCORDANCE WITH MATERIALS SPECIFIED IN TABLE A: ALLOWABLE PIPE MATERIAL SCHEDULE ON C0.1 OF THE PROPOSED PLANSET. ALL PROPOSED SANITARY PIPE BELOW PROPOSED & FUTURE BUILDINGS
SHALL BE IN ACCORDANCE WITH MATERIALS SPECIFIED IN TABLE A: ALLOWABLE PIPE MATERIAL SCHEDULE ON C0.1 OF THE PROPOSED PLANSET.

D. CLEANOUTS SHALL BE PROVIDED FOR THE SANITARY SERVICE AT LOCATIONS INDICATED ON THE UTILITY PLAN.  THE CLEANOUT SHALL CONSIST OF A COMBINATION WYE FITTING IN LINE WITH THE SANITARY SERVICE WITH THE CLEANOUT LEG OF THE
COMBINATION WYE FACING STRAIGHT UP.  THE CLEANOUT SHALL CONSIST OF A 6” VERTICAL PVC PIPE WITH A WATER TIGHT REMOVABLE CLEANOUT PLUG.  AN 8” PVC FROST SLEEVE SHALL BE PROVIDED.  THE BOTTOM OF THE FROST SLEEVE SHALL
TERMINATE 12” ABOVE THE TOP OF THE SANITARY LATERAL OR AT LEAST 6” BELOW THE PREDICTED FROST DEPTH, WHICHEVER IS SHALLOWER.  THE CLEANOUT SHALL EXTEND JUST ABOVE THE SURFACE GRADE IN LAWN OR LANDSCAPE AREAS WITH
THE FROST SLEEVE TERMINATING AT THE GRADE SURFACE.  THE CLEANOUT SHALL EXTEND TO 4 INCHES BELOW SURFACE GRADE IN PAVED SURFACES WITH A ZURN (Z-1474-N) HEAVY DUTY CLEANOUT HOUSING PLACED OVER THE TOP OF THE
CLEANOUT FLUSH WITH THE SURFACE GRADE.    IN PAVED SURFACES, THE FROST SLEEVE SHALL TERMINATE IN A CONCRETE PAD AT LEAST 6” THICK AND EXTENDING AT LEAST 9” FROM THE SLEEVE ON ALL SIDES, SLOPING AWAY FROM THE SLEEVE.
THE CLEANOUT HOUSING SHALL BE CONSTRUCTED PER MANUFACTURERS REQUIREMENTS.

E. ALL PROPOSED WATER PIPE SHALL BE IN ACCORDANCE WITH MATERIALS SPECIFIED IN TABLE A: ALLOWABLE PIPE MATERIAL SCHEDULE ON C0.1 OF THE PROPOSED PLANSET.  6' MINIMUM COVER SHALL BE PROVIDED OVER ALL WATER PIPING UNLESS
OTHERWISE SPECIFIED.

F. ALL PROPOSED HDPE STORM PIPE SHALL BE IN ACCORDANCE WITH MATERIALS SPECIFIED IN TABLE A: ALLOWABLE PIPE MATERIAL SCHEDULE ON C0.1 OF THE PROPOSED PLANSET.  ALL PVC STORM PIPING SHALL BE IN ACCORDANCE WITH MATERIALS
SPECIFIED IN TABLE A: ALLOWABLE PIPE MATERIAL SCHEDULE ON C0.1 OF THE PROPOSED PLANSET.  ALL PROPOSED STORM PIPE BELOW BUILDINGS SHALL BE IN ACCORDANCE WITH MATERIALS SPECIFIED IN TABLE A: ALLOWABLE PIPE MATERIAL
SCHEDULE ON C0.1 OF THE PROPOSED PLANSET. SEE UTILITY PLANS FOR ALL STORM PIPE MATERIAL TYPES TO BE USED.  PIPE SHALL BE PLACED MIN. 8' HORIZONTALLY FROM FOUNDATION WALLS.

G. SANITARY, STORM, AND WATER UTILITY PIPE INVERTS SHALL BE CONSTRUCTED WITHIN 0.10' OF DESIGN INVERT ELEVATIONS ASSUMING PIPE SLOPE AND SEPARATION IS MAINTAINED PER THE UTILITY DESIGN PLANS AND STATE REQUIREMENTS.
H. SITE UTILITY CONTRACTOR SHALL RUN SANITARY SERVICE TO A POINT WHICH IS A MINIMUM OF 5' FROM THE EXTERIOR WALL OF THE FOUNDATION.  SITE UTILITY CONTRACTOR SHALL RUN STORM SEWER FOR INTERNALLY DRAINED BUILDINGS TO A

POINT WHICH IS A MINIMUM OF 5' FROM THE EXTERIOR WALL OF THE FOUNDATION.  SITE UTILITY CONTRACTOR SHALL RUN DOWNSPOUT LEADS TO BUILDING FOUNDATION AND UP 6” ABOVE SURFACE GRADE FOR CONNECTION TO DOWNSPOUT.
ALL DOWNSPOUT LOCATIONS SHOULD BE VERIFIED WITH ARCHITECTURAL PLANS AND DOWNSPOUT CONTRACTOR/GC PRIOR TO INSTALLATION OF DOWNSPOUT LEADS.  DOWNSPOUT LEADS SHALL NOT UNDERMINE BUILDING FOUNDATIONS.  SITE
UTILITY CONTRACTOR SHALL RUN WATER SERVICE TO A POINT WITHIN THE FOUNDATION SPECIFIED BY THE PLUMBING PLANS.  CONTRACTOR TO CUT AND CAP WATER SERVICE 12” ABOVE FINISHED FLOOR ELEVATION.

I. ALL UTILITIES SHALL BE INSTALLED WITH PLASTIC COATED TRACER WIRE (10 TO 14 GAUGE SOLID COPPER, OR COPPER COATED STEEL WIRE).  PLASTIC WIRE MAY BE TAPED TO PLASTIC WATER OR SEWER PIPE.  IF ATTACHED, THE TRACER WIRE SHALL BE
SECURED EVERY 6 TO 20 FEET AND AT ALL BENDS.  TRACER WIRE SHALL HAVE ACCESS POINTS AT LEAST EVERY 300 FEET.

J. ALL UTILITIES SHALL BE INSTALLED PER STATE, LOCAL, AND INDUSTRY STANDARDS.  WATER, SANITARY, AND STORM SEWER SHALL BE INSTALLED PER "STANDARD SPECIFICATION FOR SEWER AND WATER CONSTRUCTION IN WISCONSIN". THE DESIGN
ENGINEER SHALL BE RESPONSIBLE FOR OBTAINING STATE PLUMBING REVIEW APPROVAL.  THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL OTHER PERMITS REQUIRED TO INSTALL WATER, SANITARY AND STORM SEWER.

K. SEE PLANS FOR ALL OTHER UTILITY SPECIFICATIONS AND DETAILS.·
·
·
·
·
·

·

·
·
·
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NO MOW PRAIRIE LAWN 
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EXCESS
FABRIC

GEOTEXTILE
FABRIC

2FLOW DIRECTION

1

3

ANCHOR STAKE
MIN. 18" LONG

TIEBACK BETWEEN FENCE
POST AND ANCHOR

SILT
FENCE

FLOW DIRECTION

2

GEOTEXTILE
FABRIC ONLY

BACKFILL & COMPACT
TRENCH WITH
EXCAVATED SOIL

FLOW DIRECTION

MAY BE REQUIRED IN UNSTABLE SOILS

ATTACH THE FABRIC TO
THE POSTS WITH WIRE
STAPLES OR WOODEN LATH
AND NAILS

2'
-0

"
\

3'-0" MAX.

3'-0" MAX.

3'-0" MAX.

3'-0" MAX.

2

FLOW

FOLD
3" MAX.

GEOTEXTILE
FABRIC

3

MINIMUM SIZE OF 1" X 1" OF OAK OR HICKORY.

SUPPORT CORD 

NOTE: 8'-0" POST SPACING ALLOWED IF A
WOVEN GEOTEXTILE FABRIC IS USED.

*

*

*

*

*

NOTE:  ADDITIONAL POST DEPTH OR TIE BACKS

WOOD POSTS SHALL BE A

TRENCH SHALL BE A MINIMUM OF 4" WIDE & 6" DEEP TO BURY
AND ANCHOR THE GEOTEXTILE FABRIC.  FOLD MATERIAL TO FIT
TRENCH AND BACKFILL & COMPACT TRENCH WITH EXCAVATED SOIL.

HORIZONTAL BRACE REQUIRED WITH 2" X 4" WOODEN FRAME OR EQUIVALENT
AT TOP OF POSTS.

4 SILT FENCE TO EXTEND ACROSS THE TOP OF THE PIPE.

TWIST METHOD

HOOK METHOD

FLOW DIRECTION

FLOW DIRECTION

5  CONSTRUCT SILT FENCE FROM A CONTINUOUS ROLL IF POSSIBLE BY CUTTING
   LENGTHS TO AVOID JOINTS.  IF A JOINT IS NECESSARY USE ONE OF THE
   FOLLOWING TWO METHODS; A) OVERLAP THE END POSTS AND TWIST, OR
   ROTATE,  AT LEAST 180 DEGREES, B) HOOK THE END OF EACH SILT FENCE
   LENGTH.

5

2'-0" MIN.

1'-0" MIN.

WOOD POST

WOOD POST

GEOTEXTILE 
FABRIC

GEOTEXTILE 
FABRIC

GEOTEXTILE 
FABRIC

GEOTEXTILE 
FABRIC

WOOD POST

WOOD POST

(WHEN ADDITIONAL SUPPORT REQUIRED)

WOOD POSTS
LENGTH 3'-4'
20"  DEPTH
IN GROUND

This drawing based on Wisconsin
Department of Transportation
Standard Detail Drawing 8 E 9-6.

® 

1/2"X2 1/4"X6 1/2" PLATE W/
(2) 1/2"Ø ANCHOR BOLTS

1/4"

1 1/4" SCHED. 40 EDGE
PROTECTION

1 1/4" SCHED. 80 VERT.
POSTS @ 5'-0" O.C. MAX.

1 1/4" SCHED. 40
GUARDRAIL &

INTERMEDIATE SUPPORT

NOTE:
POSITION VERTICAL POST TO ALLOW
FOR BASE PLATE CONNECTION ON
EACH SIDE OF POST.

ADA LANDING  MIN 2%
SLOPE. DESIGN @ 1.5%

ADA NOTE:
ADA RAMPS, LANDINGS, RAILINGS, ETC.
SHALL BE CONSTRUCTED & INSTALLED
IN ACCORDANCE WITH STATE / LOCAL
ADA CODE REGULATIONS.
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Statistics

Description Symbol Avg Max Min Max/Min Avg/Min

Calc Zone #1 0.7 fc 7.5 fc 0.0 fc N/A N/A

NEW ASPHALT 1.9 fc 7.1 fc 0.4 fc 17.8:1 4.8:1

Schedule

Symbol Label Quantity Manufacturer Catalog Number Description
Number

Lamps

Lumens
Per

Lamp

Light Loss

Factor
Wattage

L14
3 Lithonia

Lighting

DSX1 LED P6 40K TFTM

MVOLT

DSX1 LED P6 40K TFTM MVOLT 1 19037 0.9 163

L12
4 Lithonia

Lighting

DSX1 LED P6 40K T3M

MVOLT

DSX1 LED P6 40K T3M MVOLT 1 18492 0.9 163

L24
2 Lithonia

Lighting

DSX1 LED P6 40K T4M

MVOLT

DSX1 LED P6 40K T4M MVOLT 1 18634 0.9 326
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