CEMETERY ADMIN BUILDING HVAC REPLACEMENT

Bid Opening: Friday, January 17, 2025.

No Bids were received.

| Line No. | Item No. | Item Description | Unit | Approx. Quantities | Unit Bid Price | Total Price |
|-------------|----------|---|-------------|-----------------------|----------------|-------------|
| 1 | 1 | Remove and Dispose of Existing Air Handler and Condenser | Lump Sum | 1 | | \$ |
| 2 | 2 | Furnish and Install two Furnaces and two Condensers | Lump Sum | 1 | | \$ |
| 3 | 3 | Remove and Dispose of all Duct Work in Attic | Lump Sum | 1 | | \$ |
| 4 | 4 | Furnish and Install new insulated hard sided Supply and Return Duct | Lump Sum | 1 | | \$ |
| 5 | 5 | Furnish and Install new Thermostats and associated Wiring | Each | 2 | | \$ |
| 6 | 6 | Remove and Dispose of all Distribution Vents | Lump Sum | 1 | | \$ |
| 7 | 7 | Furnish and Install new Distribution Vents | Each | 14 | | \$ |
| 8 | 8 | Provide all needed Natural Gas work for Proposed Furnaces | Lump Sum | 1 | | \$ |
| 9 | 9 | Provide all needed Electrical Supplies and Communication Wiring to Proposed Furnaces and Condensers | Lump Sum | 1 | | \$ |
| 10 | 10 | Provide and Install a Complete Furnace Closet | Lump Sum | 1 | | \$ |
| | | | | | TOTAL: | |

^{***}The City reserves the right to increase or delete quantities to make the bid most advantageous to the City and or reject any or all bids.