

Woodfield Dam Removal



Staff Assignments and Hourly Rates

Consultants Team	Classification on Estimate	Assigned Tasks	2018 Hourly Rate
Chris Goodwin	Manager	Project Coordination, staff assignments, project billing, Meeting with City, QA/QC	\$160
Curt Hulterstrum	Project Manager	Projection coordination, communication with client, project QA/QC	\$162.75
Steve Schwar	Staff Professional 3	Coordination between past work and review of H&H modeling, xpswmm model review	\$125.00
Jeremy Mack	Staff Professional 1	HEC RAS modeling, hydrology, dam removal design, grant preparation	\$85.00
Steve Scharch	Staff Professional 1	SLAMM modeling, storm water quality BMP's, dam removal plans, sediment sampling, grant preparation	\$85.00
Rob Wayne	Environmental Scientist	Sediment sampling, drafting	\$88.19
Ben Larson or Mitch Reimer	Surveyor	Additional survey if needed	\$89.60
Robin Drout	Project Manager (1)	Technical spec drafting	\$162.75
Ellen Faulkner	Project Manager (1)	H&H QA/QC	\$162.75
Blake Theisen	Project Manager (1)	Trail layout through park	\$162.75

(1) Staff not function as project manager. Placed in this column to reflect correct hourly rate.