

**2017 FRAME PARK ELECTROSTATIC PAINTING**

**Bids Received: March 31, 2017 at 11:00 a.m.**

|     |                    |  |              | Bidder #1   |                     | Bidder #2  |                  |
|-----|--------------------|--|--------------|---|---------------------|--|------------------|
|     |                    |  |              | Electro-Glo of Wisconsin, Inc.<br>1320 Orchard Circle<br>Oconomowoc, WI 53066 |                     | Service Painting Corp.<br>2727 W. Mill Road<br>Milwaukee, WI 53209 |                  |
| No. | Approx. Quantities | Item Description   | Unit         | Unit Bid Price  | Amount Bid          | Unit Bid Price   | Amount Bid       |
|     |                    |  | <b>TOTAL</b> | <b>\$</b>   | <b>60,075.00</b>    | <b>\$</b>  | <b>98,000.00</b> |
| 1   | 104.0              | Light and or Banner Pole                                     | Each         | \$ 390.00   | \$ 40,560.00        | \$ 400.00  | \$ 41,600.00     |
| 2   | 2.0                | Bike Racks (2 Locations - 14 Bike Racks)                     | Each         | \$ 115.00   | \$ 1,610.00         | \$ 800.00  | \$ 1,600.00      |
| 3   | 1.0                | Large Trellis  | L.S.         | \$ 6,500.00   | \$ 6,500.00         | \$ 20,000.00   | \$ 20,000.00     |
| 4   | 1.0                | Drinking Fountain  | Each         | \$ 125.00   | \$ 125.00           | \$ 400.00  | \$ 400.00        |
| 5   | 4.0                | Electrical Box   | Each         | \$ 380.00   | \$ 1,520.00         | \$ 400.00  | \$ 1,600.00      |
| 6   | 6.0                | Volley Ball Poles  | L.S.         | \$ 135.00   | \$ 810.00           | \$ 800.00  | \$ 800.00        |
| 7   | 1.0                | Moreland Bridge Railing                                      | L.S.         | \$ 5,950.00   | \$ 5,950.00         | \$ 16,000.00   | \$ 16,000.00     |
| 8   | 4.0                | Railing/Fence  | Each         | \$ 750.00   | \$ 3,000.00         | \$ 16,000.00   | \$ 16,000.00     |
|     |                    |  |              |   |                     |  |                  |
|     |                    |  |              |   |                     |  |                  |
|     |                    | <b>Alternate Bids Approved</b>                               |              |   | \$ -                |  | \$ -             |
| 9   | 1.0                | Additional Cost to Paint Moreland Bridge Railing on a Sunday | L.S.         | \$ 400.00   | \$ 400.00           | \$ 4,000.00  | \$ 4,000.00      |
| 10  | 1.0                | Formal Garden Area (see spec for detail)                     | L.S.         | \$ 5,800.00   | \$ 5,800.00         | \$ 15,000.00   | \$ 15,000.00     |
|     |                    |  |              | <b>Alternate total</b>  | <b>\$ 6,200.00</b>  |  |                  |
|     |                    |  |              | <b>TOTAL w/ALTERNATE</b>  | <b>\$ 66,275.00</b> |  |                  |

\*\*\*The City reserves the right to increase or delete quantities to make the bid most advantageous to the City and or reject any or all bids.

**Award recommended to the low bidder, Electro-Glo of Wisconsin, Inc., for the base bid of \$60,075.00 plus the alternate bid for a total contract cost of \$66,275.00**