
Bid Opening: 04/28/2023 11:00 AM CDT

Line Item Item Description UofM Qty Unit Price Extension Unit Price Extension

1 Provide all labor, materials, equipmet, tools 
and overhead and profit for complete scope 
of work per plans and specifications. 

Lump Sum 1 $58,420.00 $58,420.00 $59,000.00 $59,000.00

$58,420.00 $59,000.00

2 Replace steel access hatch (DWG S1.1) with 
Aluminum Access hatch Each 1 $750.00 $750.00 $0.00 $0.00

$57,670.00 $59,000.00Total Base Bid less the Alternate Deduct:

Budget Amount:  $60,000.00
Recommend award of the base bid less the alternate deduct to the low bidder, Ford Construction, in the total amount of $57,670.00.

Silurian Springhouse Foundation Alteration - 700 N Hartwell Ave

Total Base Bid: 

Mandatory Alternate Deduct - If Authorized.

Ford Construction Hunzinger Construction 
Company

#1 #2


	2023 Silurian Springhouse Found

