|                |                   | Attachment B   |                  |             |              |
|----------------|-------------------|--|------------------|-------------|--------------|
|                |                   |  |                  |             |              |
| Project Na     | me: Summit        | Avenue & Delafield Street - Phase 2 Utility and Str        | eet Improvements |             |              |
|                | Rehabilitation of | the intersection of Northview Road and Grandview Boulevard |                  |             |              |
| Contract # 39. | 30                |  |                  |             |              |
| Item No.       | Quantities        | Items  | Unit             | Bid         | Total        |
|                |                   |  |                  |             |              |
| PHASE 2 IMP    | ROVEMENTS (Co     | oncrete Base Bid)  |                  |             |              |
| 57             | 2,000             | Sawcutting at Pavement Limits                              | Per Lin. Ft.     | \$2.50      | \$5,000.00   |
| 58             | 0.22              | Traffic Control  | Per Lump Sum     | \$80,228.00 | \$18,000.00  |
| 70             | 50                | Concrete Curb and Gutter Removal and Replacement           | Per Lin. Ft.     | \$70.00     | \$3,500.00   |
| 71             | 18,900            | Concrete Pavement Removal and Replacement                  | Per Sq. Ft.      | \$6.50      | \$122,850.00 |
| 83             | 500               | Extra Bags of Cement for High-Early-Strength Concrete      | Per Each         | \$10.00     | \$5,000.00   |
|                |                   |  | Т                | otal        | \$149,350.00 |