

## Telephone: (262) 521-5272 • Fax: (262) 521-5265 • E-mail: contactus@waukesha-water.com

## MEMORANDUM

DATE: January 15, 2021

TO: Dan Duchniak, P.E.

FROM: Chris Walter, P.E.


RE: Pipeline Contract Package 2B


The bids for the Great Water Alliance Contract Package 2B Pipeline were opened at 2:00 p.m. on December 17, 2020. There were five (5) bidders which are shown in the table below. Action by the Board of Public Works is scheduled for January 21, 2021, and action by the Common Council is scheduled to occur on February 4, 2021.

Contractor	Overall Bid Total			
S.J. Louis Construction, Inc. 1351 Broadway St W	\$14,190,000.00			
Rockville, MN 56369				
UPI, Inc 2180 S. Springdale Rd. New Berlin, WI 53146	\$14,473,533.00			
Advance Construction, Inc.				
2141 Woodale Ave	\$15,467,289.15			
Green Bay WI 54313				
PTS Contractors, Inc. 4075 Eaton Rd	\$15,613,364.80			
Green Bay, WI 54311				
Super Excavators, Inc.				
N59 W14601, Bobolink Ave,	\$18,165,077.00			
Menomonee Falls, WI 53051				
Engineering Estimate	\$19,051,693.86			

All contractors were pre-qualified and have met all bid requirements, including utilization of a minimum 10% Disadvantage Business Enterprise (DBE) and minimum 30% Local Business Participation. The contract includes approximately 27,329 LF of 30-inch ductile iron pipe and the project limits of return flow pipeline from Sunset and Les Paul to Racine and Swartz, as well as supply pipeline from Swartz and Coffee to the BPS site on Broadway. In concurrence with the Letter of Recommendation from Greeley & Hansen and Black & Veatch, Waukesha Water Utility recommends the below motion.

**Recommended Motion:** Move to approve the low bid, totaling **\$14,190,000.00** with S.J. Louis Construction, Inc., for the Supply Pipeline Contract Package 2B project.







741 N. Grand Avenue, Suite 308 Waukesha, Wisconsin 53186 p 800 837 9779 f 312 558 1986 www.greeley-hansen.com

January 14, 2021

Daniel S. Duchniak, PE City of Waukesha Waukesha Water Utilities P.O Box 1648 Waukesha, WI 53187

# Subject: Waukesha Water Utilities, City of Waukesha, Wisconsin, Contract Package 2B – Return Flow Pipeline, BPS Discharge Pipeline, and Water Supply Pipeline Bid Report

Dear Mr. Duchniak:

Bids were received, opened and read aloud via conference call at 2:00 P.M., on December 17, 2020. We have tabulated and reviewed the proposals for Contract Package 2B. Our findings are as follows:

## 1. <u>Proposals Received</u>

Proposals were received from the following firms:

- UPI Construction, LLC
- Super Excavators, Inc.
- S.J. Louis Construction, Inc.
- PTS Contractors, Inc.
- Advanced Construction, LLC

All Bidders were pre-qualified and attended the mandatory Pre-Bid Conference for General Contractors held on November 19, 2020.

All Bidders acknowledged receipt of Addendum Nos. 1 and 2.

The proposals are summarized in the attached Bid Tabulation. All five proposals are below the Engineer's Opinion of Probable Construction Cost (OPCC). SJ Louis Construction, Inc. is the apparent low bidder.

### 2. Irregularities

The following irregularities are noted:

- Several bidders (as shown in the attached Bid Tabulation) did not meet the Disadvantaged Business Enterprise (DBE) and Local Business percentage requirements.
- Several Bidders did not provide all attachments required under Article 8 of the Bid Form.
- Several Bidders did not list a subcontractor to perform trenchless technologies for Jack and Bore.
- 3. <u>Contingent Conditions</u>

No contingent conditions were listed by any Bidder.

4. Disadvantaged Business Enterprises (DBE) and Local Business Requirements

Please note that the project will receive funding through United State Environmental Protection Agency and Wisconsin Department of Natural Resources. There are specific requirements for Disadvantaged



Business Enterprises (DBE) goals that were included in the bid submittals. It appears that the Six Good Faith Efforts were utilized for the apparent low bidder. The City Attorney should review the requirements to determine if the bid is compliant in this regard.

There are requirements for Local and DBE in order to fulfill Waukesha Water Utility requirements. S.J. Louis Construction, Inc. Bid Form 00 41 00 appeared to have an error indicating that local business participation requirements would not be met. However, form 00 73 39 indicated otherwise. Subsequent to opening the bids, Greeley and Hansen inquired as to S.J. Louis's intent to meet the local participation requirement. S.J. Louis has provided updated Bid Form to correct the discrepancy. The documentation provided indicates that the DBE participation is 10.6% and the local business participation is 72.6% and both surpass the requirements set forth in the contract documents without changing the final proposed price. The following updated forms were provided:

- Bid Form 00 41 00
  - Article 8 Subcontracted Work Form

## 5. Qualifications of Apparent Low Bidder

S.J. Louis Construction, Inc. is a General Contractor headquartered Rockville, Minnesota with a local office in Racine, Wisconsin. Their submitted experience includes construction of public works facilities, including the following projects:

- 2017 Mainline Improvements, Schedule 1-Pipeline, New Ipswich, South Dakota
- York County 24-Inch Water Main Phase II, Newport News, Virginia
- 42-Inch Townson Water Transmission Main, Townson, Baltimore County, Maryland
- Pumping Station 18-Inch Force Main, Madison, Wisconsin
- Bush Creek Force Main & Sod Run Interceptor Sewer Phase II, Hartford County, Maryland
- Great Water Alliance Contract Package 5 and 6, Waukesha, Wisconsin

Greeley and Hansen and Black & Veatch have checked the submitted project references and they were found to be satisfactory. S.J. Louis Construction, Inc. has been found to have the capacity to satisfactorily complete the Waukesha Water Utility Contract Package 2B – Return Flow Pipeline, BPS Discharge Pipeline, and Water Supply Pipeline.

We recommend the City Attorney review the proposal of S.J. Louis Construction, Inc. to determine if it is legal and binding. Contingent on this review and approval by the Commission, we recommend the Contract Package 2B – Return Flow Pipeline, BPS Discharge Pipeline, and Water Supply Pipeline Contract be awarded to, S.J. Louis Construction, Inc., in the amount of \$ 14,190,000.

Yours very truly,

GREELEY AND HANSEN LLC

Andrew J. Martin, P.E., ENV SP Program Director

Catharine M. Richardson, P.E., ENV SP Program Manager AJM/CRV/JRC/PMB Enclosure

**BLACK & VEATCH** 

ns Paul M. Boersma, P.E.

Paul M. Boersma, P.E. Associate Vice President

James R. Cobb, CCM, CPC Construction Manager

cc: Mr. Chris Walter, PE, Technical Services Manager





Contract Package 2B

Bid Tab Evaluation

PROIECT:	Contract Package 2B - Return Flow Pipeline, BPS Discharge Pipeline, and Water Supply Pipeline					
	IING DATE: December 17, 2020 at 2:00PM CDT					
	IING LOCATION: Virtual Teleconference via Zoom					
TABULAT						
TABULAI						
		4	0	0		-
	BIDDER NUMBER / ORDER OPENED: DATE RECEIVED:	1	Z	3	4	5
	DATE RECEIVED: CONTRACTOR:					
	CONTRACTOR					Advance Construction,
		UPI, LLC	Super Excavators, Inc.	S.J. Louis Construction, Inc.	PTS Contractors, Inc.	Inc.
BID SUBMI	SSION ADMINISTRATIVE REQUIREMENTS					T.
	Bid received sealed, via Quest Construction Data Network (QuestCDN)? December 17, 2020 2:00 PM CDT	Y Y	Y Y	Y	Y	Y Y
	3idder is pre-qualified? 3idder attended Pre-Bid Conference? November 19, 2020 10:00 AM	Y Y	Y Y	Y Y	Y Y	Y Y
	GENERAL REQUIREMENTS	I	I I	I	f	I
	Article 1 through Article 3 - All blanks filled in appropriately?	× v	Y Y	v	y y	v
	Article 3 - All issued addenda acknowledged? 4 Addendum(a)	Y Y	Y	Y	Y Y	Y
	Article 6 - Basis of Bid table filled out completely?	N	Ŷ	Ŷ	Ŷ	Y
	Article 6 - Total Computed Price in words equals the amount in figures?	Y	Ŷ	Ŷ	Ŷ	Y
	Article 6 - Enter bidder's Total Computed Price:	\$ 15,410,608.00	\$ 18,165,077.00	\$ 14,190,000.00	\$ 15,613,364.80	\$ 15,467,289.15
	Article 6 - Base Bid Price Alternative offered?	N0	N0	N0	N0	N0
	Article 6 - One equipment manufacturer circled for each equipment item?	Y	Y	Ŷ	Ŷ	Y
	riticle 10 - All appropriate blanks filled out and bid signed by officers and notarized?	Ŷ	Ŷ	Ŷ	Ŷ	Ŷ
	Article 10 - Subcontracted Work Form completed?	Y	Y	Y	Y	Y
8A	Trenching and Excavating Subcontractor(s):	UPI, LLC	Super Excavators, Inc.	S.J. Louis Construction, Inc.	PTS Contractors, Inc.	Advance Construction, Inc.
8B	Underground Utility Installation Subcontractor(s):					
8C	Trenchless Technologies Subcontractor(s) - Jack and Bore:		Bore Master, Inc.			
8D	Trenchless Technologies Subcontractor(s) - Horizontal Directional Drill:					
8E	Electrical Subcontractor(s):	NEXT Electric, LLC			NEXT Electric, LLC	
8F	Mechanical Subcontractor(s):					
8G	Plumbing Subcontractor(s):					
8H	Other:	Vandalae Services, LLC (Trucking)	Arrow-Crete (Concrete Flatwork)	Heider and Bott (Supplier)	South Star Trucking (Trucking)	Century Fence (No scope of work listed)
оп	other:	Ksingh (Pre-construction Survey &	Arrow-crete (Concrete Flatwork)	neider and Bott (Supplier)	Community Traffic Control, LLC (Traffic	New Berlin Ready Mix (Slurr
81	Other:	Scheduling)	Cathodic Protection (Material Supplier)	Franklin Trucking (Trucking)	Control)	Mix)
					Arrow-Crete (Concrete, Curb & Gutter,	
8J	Other:	Arrow Crete (Concrete paving)	Tremmel Anderson Trucking (Trucking)	Arrow-Crete (Concrete)	Sidewalk, Driveways)	Illegible DBE No 1
8K	Other:	Payne and Dolan (Asphalt Paving)	Barricade (Traffic Control)	Con-Cor (Sawing)	Hard Rock Sawing and Drilling (Pavement Saw Cutting)	Illegible DBE No 2
OK	one.	r ayne and bolan (Asphater aving)	barricade (france control)	con-cor (sawing)	(l'avenient saw cutting)	Integrate DBL No 2
8L	Other:	All - Ways Contractors (restoration)	Payne & Dolan (Paving)	Lannon Stone (Aggregate Supplier)	Ayres (Surveying)	Illegible DBE No 3
				Payne & Dolan (Asphalt, Aggregate		
8M	Other:	BFS (Traffic Control)	Century Fence (Fencing)	Supplier, Concrete)	Century Fence (Pavement Marking)	Illegible Local Business No 1
8N	Other:	Core & Main (Supplier)	Ruekert And Mielke (Survey)	All Ways Construction (Erosion Control)	Aegon/ Corrpro (Cathodic Protection)	
80	Other:		Lannon Stone (Stone)	County Concrete (Precast)	NuGen (Contruction management)	
8P	Other:		Rivcrete (Slurry Mix)	Schmitz (Redimix/ Slurry)	(contraction manufement)	
8Q	Other:		Visu Sewer (TV Sewer)	Ruekert-Milke (Staking)		
8R	Other:			Barricade Flasher (Traffic Control)		
8S	Other:			Century Fence (Stripping)		
8T	Other:			Core & Main (Supplier)		
8U	Other:			Heider & Bott (Supplier)		
8V	Other:					
8W	Other:					
8X	Other:					
8Y	Other:					
8Z	Other:					
	select First-Tier Subcontractors are appropriately pre qualified?	Y	Y	Y	Y	Y
10 H	3id is <u>not</u> conditional or qualified?	Y	Y	Y	Y	Y



Contract Package 2B

Bid Tab Evaluation

PROJECT:	Contract Package 2B - Return Flow Pipeline, BPS Discharge Pipeline, and Water Supply Pipeline					
BID OPEN	IING DATE: December 17, 2020 at 2:00PM CDT					
BID OPEN	IING LOCATION: Virtual Teleconference via Zoom					
ABULAT	'OR:					-
	BIDDER NUMBER / ORDER OPENED:	1	2	3	4	5
	DATE RECEIVED:				<b> </b>	
	CONTRACTOR:					Advance Construction
		UPI, LLC	Super Excavators, Inc.	S.J. Louis Construction, Inc.	PTS Contractors, Inc.	Inc.
DID FORM	ARTICLE 8 ATTACHMENT REQUIREMENTS				L	
1	Bid security provided and bid bond form completed, if applicable?	Y	T y	Y	Y	N
2 H	Inter amount of security in dollars:	\$ 770,530.40	\$ 908,253.85	\$ 709,500.00	\$ 780,668.24	\$ 773,364.40
	ist of Proposed Subcontractors provided?	Y	Y	Y	Y	Y
	Proposed First-Tier Subcontractors are pre-qualified?	Y	Y	Y	Y	Y
	Evidence of authority to do business in the state of Wisconsin OR a written covenant provided?	Y	Y	Y	Y	Y
	Certification of Debarment (00 32 00) completed?	Y	Y	Y	Y	Y
	Disadvantaged Business Enterprise (DBE) Participation (00 82 50) forms completed? Disadvantaged Business Enterprise (DBE) Commitment Form (00 73 39) and DBE Certifications completed?	N Y	Y	Y Y	Y Y	Y
8 I 9 I	Disadvantaged Business Enterprise (DBE) Commitment Form (00 73 39) and DBE Certifications completed? Disadvantaged Business Enterprise (DBE) Requirement: 10%	77.3%	12.2%	10.6%	7.5%	4.1%
9 I 9A	DBE #1 Contract Amount:	\$ 1,500,000.00		\$ 588,237.00	\$ 39,800.00	
9B	DBE #2 Contract Amount: DBE #2 Contract Amount:				\$ 500.000.00	
9C	DBE #3 Contract Amount:	\$ 354,775.00		\$ 9,858.00	\$ 354,775.00	
9D	DBE #4 Contract Amount:	\$ 10,000,000.00		\$ 358,359.00	\$ 252,424.14	
9E	DBE #5 Contract Amount:		1		\$ 24,000.00	
9F	DBE #6 Contract Amount:					
9G	DBE #7 Contract Amount:			/	l	
9H	DBE #8 Contract Amount:				l	
91 91	DBE #9 Contract Amount: DBE #10 Contract Amount:			<b></b>	l	
9j 10 I	.ocal Business Commitment Form (00 73 39) completed?	Y	Y	Y	Ŷ	Y
	ocal Business Participation Requirement: 30%	45.8%	91.5%	72.6%	0.0%	9.5%
11A	Local Business #1 Contract Amount:					\$ 112,490.00
11B	Local Business #2 Contract Amount:	\$ 61,000.00	\$ 1,475,000.00	\$ 1,132,492.00		\$ 39,500.00
11C	Local Business #3 Contract Amount:					\$ 171,702.0
11D	Local Business #4 Contract Amount:				l	\$ 545,363.0
11E	Local Business #5 Contract Amount:				l	\$ 600,000.00 \$ 354.775.00
11F 11G	Local Business #6 Contract Amount: Local Business #7 Contract Amount:	\$ 156,423.00 \$ 171,702.00		\$ 87,409.00 \$ 867,596.00	l	\$ 354,775.00
110 11H	Local Business #7 Contract Amount: Local Business #8 Contract Amount:	\$ 171,702.00			h	+
111	Local Business #9 Contract Amount:		\$ 1,000,000.00	\$ 173,436.00	1	t
11J	Local Business #10 Contract Amount:		\$ 101,117.00	\$ 113,626.00		
11K	Local Business #11 Contract Amount:		\$ 10,900,000.00		1	
11L	Local Business #12 Contract Amount:			\$ 551,898.00	<b> </b>	Į
11M 11N	Local Business #13 Contract Amount: Local Business #14 Contract Amount:		4	<b> </b> !	l	l
11N 110	Local Business #14 Contract Amount: Local Business #15 Contract Amount:	1		ł	l	ł
110	Local Dusiness #15 Contract Amount.		t	<b>∤</b> ────────────────────────────────────	t	<u> </u>
12 1	Notice to Labor Unions or Other Organizations of Workers - Nondiscrimination in Employment (00 82 40) complete?	Y	Y	Y	Y	Y
		-	1	i	i	· · ·
13 U	J.S. Environmental Protection Agency Certification of Non-segregated Facilities (00 82 30) complete?	Y	Y	Y	Y	Y
	Provided methodology plan, current employee list, organization chart with key personnel identified, resumes for key personnel,				1	
	equipment list, RME/RMO list?	N	Y	Y	Y	Y
14A	Comprehensive plan, methodology and sequencing for performing proposed work (Score 0-10):	-	10			
14B	List of all current employees and their classification (Score 0-10):	-	10			1
14C	Organization chart with key personnel identified (Score 0-10):	-	10			L
	Resumes for identified key personnel <sub>(Score 0-10)</sub> :	-	10			<b> </b>
14D		1	1	10	-	1
14E	Project References <sub>(Score 0-10)</sub> :	-		-		
	Project References (Score 6-10): List of equipment owned by the contractor and available for use on this project (Score 6-10): List of Responsible Managing Employees (RME) and Managing Officers (RMO) (Score 6-10):	-	10	10	10	



Contract Package 2B

Bid Tab Evaluation

PROJECT: Contract Package 2B - Return Flow Pipeline, BPS Discharge Pipeline, and Water Supply Pipeline									
BID OPENING DATE: December 17, 2020 at 2:00PM CDT									
BID OPENING LOCATION: Virtual Teleconference via Zoom									
TABULA	TOR:								
		BI	DDER NUMBER /	ORDER OPENED:	1	2	3	4	5
				DATE RECEIVED:					
				CONTRACTOR:					Advance Construction,
					UPI, LLC	Super Excavators, Inc.	S.J. Louis Construction, Inc.	PTS Contractors, Inc.	Inc.
									ļ
BASIS OF		·	[						
ITEM	BID ITEM DESCRIPTION			NGINEER EST.					
1	Mobilization and Demobilization	LS	1 \$	830,000.00	\$ 937,075.00	\$ 1,230,000.00	\$ 805,344.00	\$ 585,000.00	\$ 444,000.00
2 2-RF	Maintenance of Traffic Return Flow	LS	1 \$	215,000.00	\$ 87,000.00	\$ 375,000.00	\$ 100,000.00	\$ 545,000.00	\$ 106,000.00
2-WS	Water Supply	LS	1 \$	285,000.00	\$ 86,500,00		\$ 100,000.00	\$ 295.000.00	\$ 105,000.00
3	Ductile Iron Pipe (Open Cut)								
3-RF-A	30-Inch, Return Flow, Common Fill	LF	3,867 \$	375.54	\$ 285.00		\$ 265.00	\$ 290.00	\$ 317.00
3-RF-B	30-Inch, Return Flow, Select Fill	LF	6,575 \$	170.02	\$ 346.50		\$ 325.00	\$ 327.00	\$ 401.00
3-RF-C	30-Inch, Return Flow, Flowable Fill	LF	1,100 \$	610.65	\$ 412.00	\$ 470.00	\$ 460.00	\$ 444.00	\$ 449.00
3-WS-A 3-WS-B	30-Inch Water Supply, Common Fill 30-Inch Water Supply, Select Fill	LF LF	5,439 \$ 936 \$	370.18 514.09	\$ 366.00 \$ 430.00	\$ 390.00 \$ 400.00	\$ 280.00 \$ 350.00	\$ 307.00 \$ 434.00	\$ 315.00 \$ 425.00
3-WS-C	30-Inch Water Supply, Select Fill 30-Inch Water Supply, Flowable Fill	LF	9,274 \$	623.23	\$ 463.00	\$ 490.00	\$ 415.00	\$ 458.00	\$ 504.00
4	30-Inch, Ductile Iron Pipe in Steel Casing (Jacking and Boring), Road	LF	138 \$	1,623.57	\$ 2,488.00	\$ 3,500.00	\$ 2,500.00	\$ 2,315.00	\$ 3,946.00
5	Butterfly Valves								
5-RF-A	30-Inch, Return Flow, Direct Buried	EA	1 \$	26,961.19	\$ 25,900.00	\$ 25,000.00	\$ 27,000.00	\$ 26,000.00	\$ 22,000.00
5-WS-A	30-Inch, Water Supply, Direct Buried	EA	2 \$	32,210.72	\$ 25,900.00	\$ 25,000.00	\$ 27,000.00	\$ 26,000.00	\$ 22,000.00
6	Air Valve Assemblies	EA	2 \$	07.260.47	* 73 500.00	¢ 125.000.00	¢ (5.000.00	* 100,000,00	¢ 00.000.00
6-RF-A 6-RF-B	Return Flow Pipeline, Type I Return Flow Pipeline, Type II	EA EA	2 \$	87,260.47 64,595.88	\$ 72,500.00 \$ 64,100.00	\$ 125,000.00 \$ 130.000.00	\$ 65,000.00 \$ 57,000.00	\$ 160,000.00 \$ 86,000.00	\$ 80,000.00 \$ 61,500.00
6-WS-A	Water Supply Pipeline, Type II	EA	3 \$	85,342.84	\$ 67,400.00	\$ 125,000.00	\$ 60,000.00	\$ 178,000.00	\$ 71,580.00
6-WS-B	Water Supply Pipeline, Type III	EA	1 \$	65,874.62	\$ 58,000.00	\$ 100,000.00	\$ 50,000.00	\$ 78,000.00	\$ 54,418.00
7	Blow-Off Assemblies								
7-RF	Return Flow	EA	3 \$	36,286.03	\$ 27,000.00				
7-WS	Water Supply	EA	4 \$	46,097.64	\$ 27,500.00	\$ 25,000.00	\$ 13,000.00	\$ 17,500.00	\$ 21,357.00
8 8-RF	Cathodic Protection Return Flow	LS	1 \$	178.610.00	\$ 162,500.00	\$ 200.000.00	\$ 95.000.00	\$ 100.000.00	\$ 232,000.00
8-WS	Water Supply	LS	1 \$	253,290.00	\$ 282,200,00		\$ 99,000.00	\$ 96.000.00	\$ 282,000.00
9	Base Course	по	1 4	200,270100	• 201,200,000	\$ 500,000,00	\$ 59,000,000	* 50,000.00	¢ 101,000,000
9-RF	Return Flow	TON	4,323 \$	30.00	\$ 29.00	\$ 30.00	\$ 28.00	\$ 26.00	\$ 16.00
9-WS	Water Supply	TON	8,889 \$	30.00	\$ 29.00	\$ 30.00	\$ 28.00	\$ 26.00	\$ 16.00
10	Road Pavement	TICN		100.07	* 0	A	A	¢	¢ 0175
10-RF-A 10-RF-B	Return Flow, Asphalt Return Flow, 9-Inch Concrete	TON SY	1,659 \$ 194 \$	100.00 100.00	\$ 90.50 \$ 77.00	\$ 160.00 \$ 150.00	\$ 115.00 \$ 120.00	\$ 94.00 \$ 83.00	\$ 94.50 \$ 80.00
10-RF-D 10-RF-C	Return Flow, 9-inch concrete Return Flow, Mill and Overlav	SY	5.433 \$	15.00	\$ 13.50	+	\$ 120.00	\$ 83.00 \$ 14.00	\$ 80.00
10-WS-A	Water Supply, Asphalt		2,131 \$	100.00	\$ 89.00		\$ 110.00	\$ 92.00	\$ 88.00
10-WS-B	Water Supply, 6-Inch Concrete	SY	1,950 \$	100.00	\$ 76.00		\$ 115.00	\$ 81.00	\$ 80.00
10-WS-C	Water Supply, Mill and Overlay	SY	11,541 \$	15.00	\$ 11.50	\$ 12.00	\$ 17.00	\$ 12.00	\$ 12.15
11	Final Pavement Markings		I						
11-RF 11-WS	Return Flow Water Supply	LS LS	1 \$ 1 \$	12,303.00 16,307.00	\$ 56,800.00 \$ 56,800.00		\$ 65,000.00 \$ 65,000.00	\$ 58,250.00 \$ 58,250.00	\$ 56,245.00 \$ 56,245.00
11-WS	Curb and Gutter	L3	1 5	16,307.00	\$ 56,800.00	\$ 80,000.00	\$ 65,000.00	\$ 58,250.00	\$ 56,245.00
12-RF	Return Flow	LF	763 \$	40.00	\$ 36.00	\$ 50.00	\$ 45.00	\$ 42.00	\$ 40.00
12-WS	Water Supply	LF	562 \$	40.00	\$ 36.00				
13	Pedestrian Pavement								
13-RF	Return Flow	SY	807 \$	40.00	\$ 56.00		\$ 70.00	\$ 63.00	\$ 60.00
13-WS	Water Supply	SY	783 \$	40.00	\$ 56.00	\$ 90.00	\$ 70.00	\$ 63.00	\$ 60.00
14 14-RF-A	Driveway Pavement Return Flow, Asphalt	TON	14 \$	250.00	\$ 202.00	\$ 300.00	\$ 275.00	\$ 215.00	\$ 205.00
14-RF-B	Return Flow, Concrete	SY	310 \$	120.00	\$ 202.00		\$ 275.00		\$ 205.00
14-WS-A	Water Supply, Asphalt		15 \$		\$ 202.00		\$ 275.00		



Contract Package 2B Bid Tab Evaluation

	T: Contract Package 2B - Return Flow Pipeline, BPS Discharge Pipeline, and Wa	ter Supply Pip	eline					
	NING DATE: December 17, 2020 at 2:00PM CDT							
BID OPE	NING LOCATION: Virtual Teleconference via Zoom							
TABULA	TOR:							
	BI	DDER NUMBER ,	/ ORDER OPENED:	1	2	3	4	5
			DATE RECEIVED:					
			CONTRACTOR:					Advance Construction,
				UPI, LLC	Super Excavators, Inc.	S.J. Louis Construction, Inc.	PTS Contractors, Inc.	Inc.
								IIIC.
15	Erosion and Sedimentation Control							
15-RF	Return Flow LS	1 \$	61,000.00	\$ 28,300.00	\$ 75,000.00	\$ 225,000.00	\$ 65,000.00	\$ 28,000.00
15-WS	Water Supply LS	1 \$	83,000.00	\$ 34,700.00	\$ 75,000.00	\$ 225,000.00	\$ 214,000.00	\$ 38,080.00
16	Landscape, Wetland, and Agricultural Restoration							
16-RF	Return Flow SY Water Supply SY	4,633 \$ 3,475 \$	30.00 30.00	\$ 13.00 \$ 13.00	\$ 15.00	\$ 14.00	\$ 7.00 \$ 7.00	\$ 8.00 \$ 8.00
16-WS 17	Water Supply SY Disposal of Impacted Soil TON	3,475 \$ 1,058 \$	30.00	\$ 13.00 \$ 50.00	\$ 15.00 \$ 80.00	\$ 15.00 \$ 80.00	\$ 7.00 \$ 78.00	\$ 8.00 \$ 78.00
18	Fiber Optic Communication	1,030 \$	80.00	\$ 50.00	\$ 80.00	\$ 80.00	\$ 78.00	\$ 78.00
18-RF	Return Flow LF	12,032 \$	9.00	\$ 8.50	\$ 9.00	\$ 2.00	\$ 4.90	\$ 4.75
18-WS	Water Supply LF	14,510 \$	9.00	\$ 10.00	\$ 11.00	\$ 2.00	\$ 10.80	\$ 4.75
19	Pressure Connection to WWU Distribution System LS	1 \$	50,000.00	\$ 114,855.00	\$ 70,000.00	\$ 11,000.00	\$ 95,830.00	\$ 116,000.00
20	Additional Quantities							
20-A	Earth Excavation CY	500 \$	30.00	\$ 30.00	\$ 45.00	\$ 20.00	\$ 20.00	\$ 15.00
20-B	Rock Excavation CY	110 \$	180.00	\$ 260.00	\$ 240.00	\$ 125.00	\$ 210.00	\$ 100.00
20-C	Select Fill CY	500 \$	40.00	\$ 35.00	\$ 40.00	\$ 25.00	\$ 36.00	\$ 30.00
20-D	Flowable Fill CY	500 \$	70.00	\$ 65.00	\$ 75.00	\$ 60.00	\$ 64.00	\$ 55.00
20-E 20-F	Pipe Bedding CY Class D Concrete Encasement CY	500 \$ 250 \$	40.00 280.00	\$ 30.00 \$ 300.00	\$ 45.00 \$ 380.00	\$ 40.00 \$ 350.00	\$ 36.00 \$ 110.00	\$ 30.00 \$ 125.00
20-F 20-G	Geotextile Fabric SF	5.000 \$	1.50	\$ 500.00 \$ 1.00	\$ 380.00	\$ 350.00	\$ 2.00	
20-G 20-H	Polystyrene Insulation SF	1.000 \$	2.50	\$ 2.50	\$ 2.00	\$ 2.00	\$ 2.00	
20 II 20-I	Groundwater Barriers EA	25 \$	1.000.00	\$ 1.000.00	\$ 600.00	\$ 1.000.00	\$ 1.100.00	\$ 500.00
A	Allowance Items		2,000.00				-,	
A-1	Disposal of Unforeseen Impacted Materials, Soil AL	1 \$	50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
A-2	Disposal of Unforeseen Impacted Materials, Groundwater AL	1 \$	25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
A-3	Unforeseen Landscape, Wetland, and Agricultural Restoration AL	1 \$	10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
ADDITIO	NAL REQUIREMENT CALCULATIONS							
	Computed Bid Value Less Mobil	ization (Bid Item	2 to Bid Item A4).	\$ 14,473,533.00	\$ 16,935,077.00	\$ 13,384,656.00	\$ 15,028,364.80	\$ 15,023,289.15
	compared bid value bess wobi	\$ 15,410,608.00	\$ 18,165,077.00	\$ 14,190,000.00	\$ 15,613,364.80	\$ 15,467,289.15		
	Percentage of E	80.89%	95.35%	74.48%	81.95%	81.19%		
	Total Com	2	5	1	4	3		
	Bid Security is at least 5% of	Y	Y	Y	Y	Y		
	Mobilization is less than 4%							
	(Bid Item 2 through B			N	N	N	Y	Y
	Is bid disqualified/rejected (late, not pre-qualifie							
	Total Computed Bid Value is equal to E	Bidder's Total Cor	mputed Bid Value?	Y	Y	Y	Y	Y