

**W Sunset Drive And Barstow Street Bridge Sealing And Rehabilitation**

Budget Amount: \$300,000.00

Recommend award of the Base Bid and Alternate #1 and #2 to the lowest bidder, Norcon Corporation, in the amount of \$255,585.50.

Bids Received: 04/10/2026 11:00 AM CDT

Line Item	Item Code	Item Description	Quantity	Norcon Corporation		Zignego Company, Inc.	
				Unit Price	Extension	Unit Price	Extension
Base - W Sunset Bridge:							
1	01001	TRAFFIC CONTROL	1	\$ 17,590.00	\$ 17,590.00	\$ 84,650.00	\$ 84,650.00
2	01014	TRAFFIC CONTROL SIGN - PORTABLE CHANGEABLE MESSAGE	1	\$ 2,100.00	\$ 2,100.00	\$ 1,840.00	\$ 1,840.00
3	02005	INLET PROTECTION	3	\$ 400.00	\$ 1,200.00	\$ 500.00	\$ 1,500.00
4	09005	SELF-CONTAINED DECK SURFACE CLEANING	1670	\$ 4.25	\$ 7,097.50	\$ 4.25	\$ 7,097.50
5	09010	PROTECTIVE DECK SURFACE TREATMENT	1670	\$ 2.65	\$ 4,425.50	\$ 2.65	\$ 4,425.50
6	09025	CONCRETE JOINT EPOXY SEALING	150	\$ 16.00	\$ 2,400.00	\$ 16.00	\$ 2,400.00
7	09990	METHACRYLATE FLOOD SEALING	1060	\$ 17.50	\$ 18,550.00	\$ 17.50	\$ 18,550.00
8	09993	LOW VISCOSITY CONCRETE CRACK SEALING	400	\$ 3.10	\$ 1,240.00	\$ 3.10	\$ 1,240.00
9	12201	PAVEMENT MARKING EPOXY, LINE, 4-INCH	120	\$ 9.25	\$ 1,110.00	\$ 1.75	\$ 210.00
10	12202	PAVEMENT MARKING EPOXY, DOUBLE LINE, 4-INCH	550	\$ 9.25	\$ 5,087.50	\$ 3.50	\$ 1,925.00
11	12990	PAVEMENT MARKING REMOVAL	1	\$ 1,300.00	\$ 1,300.00	\$ 3,650.00	\$ 3,650.00
12	16001	LIQUIDATED DAMAGES	DAY	\$ 500.00		\$ 500.00	
<b>Base - W Sunset Bridge Subtotal:</b>					<b>\$ 62,100.50</b>		<b>\$ 127,488.00</b>
Base - Barstow Bridge:							
13	01001	TRAFFIC CONTROL	1	\$ 17,590.00	\$ 17,590.00	\$ 3,650.00	\$ 3,650.00
14	01014	TRAFFIC CONTROL SIGN - PORTABLE CHANGEABLE MESSAGE	1	\$ 2,100.00	\$ 2,100.00	\$ 1,840.00	\$ 1,840.00
15	02005	INLET PROTECTION	3	\$ 400.00	\$ 1,200.00	\$ 500.00	\$ 1,500.00
16	09005	SELF-CONTAINED DECK SURFACE CLEANING	1950	\$ 4.25	\$ 8,287.50	\$ 4.25	\$ 8,287.50

17	09010	PROTECTIVE DECK SURFACE TREATMENT	1950	\$ 2.65	\$ 5,167.50	\$ 2.65	\$ 5,167.50
18	09025	CONCRETE JOINT EPOXY SEALING	80	\$ 16.00	\$ 1,280.00	\$ 16.00	\$ 1,280.00
19	09990	METHACRYLATE FLOOD SEALING	400	\$ 17.50	\$ 7,000.00	\$ 17.50	\$ 7,000.00
20	09993	LOW VISCOSITY CONCRETE CRACK SEALING	400	\$ 3.10	\$ 1,240.00	\$ 3.10	\$ 1,240.00
21	12204	PAVEMENT MARKING EPOXY, 8-INCH	75	\$ 11.50	\$ 862.50	\$ 5.00	\$ 375.00
22	12212	PAVEMENT MARKING EPOXY, ARROW	1	\$ 525.00	\$ 525.00	\$ 350.00	\$ 350.00
23	12990	PAVEMENT MARKING REMOVAL	1	\$ 950.00	\$ 950.00	\$ 3,650.00	\$ 3,650.00
24	16001	LIQUIDATED DAMAGES	DAY	\$ 500.00		\$ 500.00	
<b>Base - Barstow Bridge Subtotal:</b>						<b>\$ 46,202.50</b>	<b>\$ 34,340.00</b>
<b>Base Bid W Sunset Bridge and Barstow Bridge Total:</b>						<b>\$ 108,303.00</b>	<b>\$ 161,828.00</b>
Alternate #1 - W Sunset Bridge:							
25	03300	REMOVE EXISTING CURB AND GUTTER	70	\$ 18.00	\$ 1,260.00	\$ 20.00	\$ 1,400.00
26	03331	REMOVE EXISTING SIDEWALK	70	\$ 8.00	\$ 560.00	\$ 10.00	\$ 700.00
27	03500	SAWCUTTING AT PAVEMENT LIMITS	115	\$ 15.50	\$ 1,782.50	\$ 2.25	\$ 258.75
28	03650	REMOVE EXISTING ROADWAY	350	\$ 17.00	\$ 5,950.00	\$ 40.00	\$ 14,000.00
29	07008	8-INCH CONCRETE PAVEMENT	160	\$ 183.00	\$ 29,280.00	\$ 160.00	\$ 25,600.00
30	07130	30" CONCRETE CURB & GUTTER	80	\$ 93.00	\$ 7,440.00	\$ 60.00	\$ 4,800.00
31	07304	4-INCH CONCRETE SIDEWALK	90	\$ 19.00	\$ 1,710.00	\$ 10.60	\$ 954.00
32	09992	CONCRETE APPROACH SLAB REMOVE AND REPLACE	1710	\$ 41.00	\$ 70,110.00	\$ 31.00	\$ 53,010.00
<b>Alternate #1 - W Sunset Bridge Total</b>						<b>\$ 118,092.50</b>	<b>\$ 100,722.75</b>
Alternate #2 - Barstow Bridge:							
33	09991	CONCRETE CRACK EPOXY INJECTION	70	\$ 417.00	\$ 29,190.00	\$ 417.00	\$ 29,190.00
<b>Alternate #2 - Barstow Bridge Total</b>						<b>\$ 29,190.00</b>	<b>\$ 29,190.00</b>
<b>Total Base Bid + Alternate #1 and #2</b>						<b>\$ 255,585.50</b>	<b>\$ 291,740.75</b>